

TOWN OF TRUMBULL, CONNECTICUT
BOARD OF EDUCATION
REQUEST FOR PROPOSAL
TRUMBULL HIGH SCHOOL TENNIS COURTS

BID 6187

DUE: ~~May 26, 2016 @ 2:00PM~~
Friday May 27, 2016, @ 2pm

BID RESULTS: 6187

Company NAME: DEERING CONSTRUCTION

Item #1 – Preparation/Removals

Base Bid Price: _____ \$69,700.00

Item #2 – Drainage Work

Base Bid Price: _____ \$15,500.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$6,700.00

Item #4 – Fencing

Base Bid Price: _____ \$68,600.00

Item #5 – Paving

Base Bid Price: _____ \$69,200.00

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$49,300.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$1,000.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: _____ \$4,200.00

Item #9 - Windscreens

Base Bid Price: _____ \$6,400.00

Total 1-9 \$290,600.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): _____ \$12,000.00

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ \$9,000.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ \$11,000.00

Total with Paving \$258,600.00 With No Alts = 290,600.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$_____ NO POST TENSION CONCRETE BID

Company NAME: ATWATER PAVING

Item #1 – Preparation/Removals

Base Bid Price: _____ \$30,239.00

Item #2 – Drainage Work

Base Bid Price: _____ \$15,150.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$6,710.00

Item #4 – Fencing

Base Bid Price: _____ \$66,360.00

Item #5 – Paving

Base Bid Price: _____ \$107,201.00

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$47,586.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$4,800.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: _____ \$4,235.00

Item #9 - Windscreens

Base Bid Price: _____ \$6,435.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): _____ \$14,500.00

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ \$9,000.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ \$10,800.00

Total with Paving \$254,416.00 With No Alts = 288,716.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$ _____ NO POST TENSION CONCRETE BID

Company NAME: ACE TENNIS COURT BUILDERS

Item #1 – Preparation/Removals

Base Bid Price: _____ \$900.00

Item #2 – Drainage Work

Base Bid Price: _____ \$7,500.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$4,000.00

Item #4 – Fencing

Base Bid Price: _____ \$49,200.00

Item #5 – Paving

Base Bid Price: _____ \$NA SUBMITTING POST TENSION CONCRETE

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$53,778.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$300.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: _____ \$2,200.00

Item #9 - Windscreens

Base Bid Price: _____ \$5,850.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): NA post tension slab extends past fence post

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ \$9,850.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ \$10,800.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$_308,928.00 with Post tension concrete

Total with post Tension \$308,928.00 With No Alts = \$329,578.00

Company NAME: SPORT-TECH CONSTRUCTION

Item #1 – Preparation/Removals

Base Bid Price: _____ \$68,900.00

Item #2 – Drainage Work

Base Bid Price: _____ \$25,300.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$14,700.00

Item #4 – Fencing

Base Bid Price: _____ \$69,320.00

Item #5 – Paving

Base Bid Price: _____ \$106,840.00

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$46,100.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$20,000.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: \$3,000.00

Item #9 - Windscreens

Base Bid Price: \$8,160.00

Total 1-9 \$ 362,320.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): 20,000.00

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): \$6,000.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): \$15,000.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$_____with **Post tension concrete** and all items 1-9 = \$ **367,000.00**

Total with post Tension **\$367,000.00 With No Alts = \$408,000.00**

Company NAME: R.S. SITE AND SPORTS

Item #1 – Preparation/Removals

Base Bid Price: \$ 35,794.56

Item #2 – Drainage Work

Base Bid Price: \$19,053.97

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$6,633.20

Item #4 – Fencing

Base Bid Price: _____ \$57,072.30

Item #5 – Paving

Base Bid Price: _____ \$ 94,625.07

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$46,968.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$5,021.25

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: _____ \$4,088.07

Item #9 - Windscreens

Base Bid Price: _____ \$1,928.16

Total 1-9 \$ 271,184.58

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): _____ \$11,000.00

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ \$6,700.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ \$4,000.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$ _____ **198,440.49** *** could be only for Post tension concrete in place of item #5 and not 1 through 9

Total Price \$ **249,484.58** With no alts = \$ **374,999.51** ** Note –in Lieu of Milling or Reclaiming the existing Asphalt install New Post Tensioned concrete slab over existing Asphalt they would decut \$ 27,100 so their total for Post tension over existing would be **\$347,899.51**

Company NAME: G. PIC & SONS

Item #1 – Preparation/Removals

Base Bid Price: _____ \$75,000.00

Item #2 – Drainage Work

Base Bid Price: _____ \$24,000.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$8,000.00

Item #4 – Fencing

Base Bid Price: _____ \$72,000.00

Item #5 – Paving

Base Bid Price: _____ \$90,000.00

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: _____ \$48,000.00

Item #7 – Court Entry Modifications

Base Bid Price: _____ \$2,500.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: _____ \$5,000.00

Item #9 - Windscreens

Base Bid Price: _____ \$7,500.00

TOTAL 1-9 = \$332,000.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): _____ \$21,000.00

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ \$10,000.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ \$10,000.00

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$__332,000.00 With No Alts = \$ 373,000.00

Company NAME: TJL INDUSTRIES – dba- DALTON TRACK & TENNIS

Item #1 – Preparation/Removals

Base Bid Price: _____ \$ NO BID

Item #2 – Drainage Work

Base Bid Price: _____ \$ NO BID

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: _____ \$ NO BID

Item #4 – Fencing

Base Bid Price: _____ \$ NO BID

Item #5 – Paving

Base Bid Price: _____ \$ NO BID

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: \$25,527.00

Item #7 – Court Entry Modifications

Base Bid Price: \$ NO BID

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: \$ NO BID

Item #9 - Windscreens

Base Bid Price: \$ NO BID

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): \$ NO BID

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): \$4,000.00

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): \$ NO BID

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$ \$ NO BID

Total Item #6 only \$ 25,527.00

Company NAME: CLASSIC TURF

Item #1 – Preparation/Removals

Base Bid Price: \$5,000.00

Item #2 – Drainage Work

Base Bid Price: \$10,000.00

Item #3 – Tennis Court Net Post Footings and Center Strap Anchors

Base Bid Price: \$5,000.00

Item #4 – Fencing

Base Bid Price: \$40,00.00

Item #5 – ~~Paving~~—POST TENSION CONCRETE

Base Bid Price: \$200,000.00

Item #6 - Court Surface Work (6 Courts)

Base Bid Price: \$100,000.00

Item #7 – Court Entry Modifications

Base Bid Price: \$5,000.00

Item #8 – Net Posts, Nets and Center Straps

Base Bid Price: \$2,500.00

Item #9 - Windscreens

Base Bid Price: \$2,500.00

TOTAL 1-9 - \$ 370,000.00

ALTERNATE BID PRICING:

Item #1 – Eliminate the Perimeter Curb

Alternate Bid Price (Deduct): N/A

Item #2 – Eliminate One Coat of Acrylic Color

Alternate Bid Price (Deduct): _____ N/A

Item #3 – Maintain Existing Fence Posts

Alternate Bid Price (Deduct): _____ N/A

Adding- ITEM #10 = POST TENSION CONCRETE **Total Bid Price** add Items 1 through 9

\$ _____ **With No Alts = \$370.00.00**

Kevin J Bova Purchasing Agent
