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       TOWN OF TRUMBULL, CONNECTICUT 

GENERAL SPECIFICATIONS 

 1.  BIDS: 

 Bids, as stated in the "Bid Sheet", will be compared on the basis of the sum of 

the quantities multiplied by respective unit prices, added to lump-sum prices. 

In the event that there is a discrepancy in the bid sheet between the lump-sum or 

unit prices written in words and figures, the prices written in words shall govern. 

The Town agrees to examine and consider each bid submitted in consideration 

of the Bidder`s Agreements, as hereinabove set forth in the Bid Sheet. 

NOTE:  Any/all reference to "he/him" shall be taken to mean "his/her/its". 

 2.  OBLIGATION OF BIDDERS: 

At the time of opening of bids, each bidder shall be presumed to have inspected 

the sites, and to have read and made himself thoroughly familiar with the Plans and 

Contract Documents including all addenda.  The failure or omission of any bidder to 

receive or examine any form, instrument or document shall in no way relieve any bidder 

from any obligation in respect to his bid. 

Each bidder must fully inform himself of the construction and labor conditions 

relating to the work which is now or will be performed.  Failure to do so will not relieve the 

successful bidder of his obligation to furnish all labor and materials necessary to carry out 

the provisions of the contract documents and to complete the contemplated work.  

Inasmuch as possible, the contractor must, in carrying out his work, employ such 

methods or means as will not cause any interruptions or interference with the work of any 

other contractor. 

The successful bidder must furnish a field and office organization chart and 

equipment list to be used on the job to demonstrate that he has the capability to perform 

the work prescribed for this project and shall furnish the Town all other information and 

data requested on the form provided for this purpose; such submission to be made prior 

to construction startup. 

The Contractor shall supply a foreman full time on the job. Such foreman must be 

satisfactory to the Town of Trumbull.  Failure to comply shall be cause for breach of 

contract. 

The Contractor's normal sequence of operation in performing the work under the 

terms of this contract shall be varied at the direction of the Town of Trumbull, so that 

priorities can be given in critical areas such as schedule, right-of-way, clearance and 

other Town commitments, either present or future. 
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The Contractor shall file an appeal to the Public Works Director if the sequence 

of operation in performing the work is varied by the Town in a manner that is 

unacceptable to him. 

The Contractor shall have no claim against the Town for damages or extra 

compensation on account of delays in execution of the work or delays in making the 

construction site available to the Contractor. 

 3.  CONTRACT DOCUMENTS: 

Whenever the term "Contract Documents" is used herein, it shall include the 

Agreement, Information to Bidders, General Specifications, Bid Documents, Technical 

Specifications, Special Notes, Addenda, and Project Plans, including all modifications 

thereof incorporated in the documents before their execution. 

 4.  DIRECTOR OF PUBLIC WORKS: 

The Director Public Works, of the Town of Trumbull, Connecticut, under whose 

authority all public works are performed.  Hereinafter when the word "Engineer" is used, it 

is hereby interpreted to include the authority of the Director of Public Works, as well as 

the Town Engineer. 

 5.  TOWN ENGINEER: 

The Town Engineer will represent the Town of Trumbull, Connecticut, and shall have 

complete charge of all work involved.  Hereinafter where the word "Engineer" appears it 

shall mean the Town Engineer or his duly authorized representatives performing their 

usual duties, i.e. clerk of the works, etc. 

 

 6.  CONTRACTOR: 

Party of the second part to the contract, acting directly or through his agent or 

employees. 

 7.  SUB-CONTRACTOR: 

Any individual, firm, partnership or corporation to whom the Contractor sub-lets 

or assigns any part or parts of this project covered by this contract. 

 8.  NOTICE: 

The term "notice" as used herein shall mean and include written notices. 

Written notice shall be deemed to have been served, when deposited in a United 

States Mail Box to or at last known business address of the person, firm or corporation 

for whom intended, or to his or their or its duly authorized agent, representative or office,  
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or enclosed in a postage prepaid wrapper or envelope addressed to such person 

or firm or corporation at his or their or its last known business address 

 9.  TIME IS OF THE ESSENCE: 

Time is of the essence for this contract and as execution of the work may inconvenience 

property owners, vehicular traffic, pedestrians and adversely affect business in the area, 

it is essential that the work be pressed vigorously to completion. Also the cost of Town 

administration and supervision of construction, will be increased as the time occupied in 

the work is lengthened, and the deprivation to the residents of the Town of the needed 

improvement on herein contract may cause damages to the Town.  

In the event the Contractor fails to perform the work in a timely manner due to the 

Contractor's poor planning, financial status, errors in construction or any other reason 

directly attributed to the Contractor's circumstances, the Town may institute default 

proceedings against the Contractor to recover damages and losses. Any payments due 

the Contractor may be withheld pending final determinations, and the bonding company 

for the performance of the work on this contract may be notified of impending actions that 

may be warranted. 

If any delay is imposed on the Contractor by specific orders of the Engineer, ie; 

to stop the work (for reasons other than failure on the part of the Contractor to comply 

with the requirements of the Contract Documents), material or labor strikes, acts of God, 

etc., such delay will entitle the Contractor to an equivalent extension of time.  

When extra or additional work is ordered by the Engineer, the Contractor will be 

allowed an extension of time expressed in days as determined by the Town Engineer. 

The Contractor shall submit a written request for an extension of time, along with reasons 

for the request. A written response will be transmitted to the Contractor with a 

determination by the Town as to whether or not an extension of time will be granted.  

10.  COMMENCEMENT OF WORK: 

The Contractor shall commence work on the day specified in the order by the 

Engineer, as the date of such commencement; and shall fully complete the work within 

the number of consecutive calendar days from said date as hereinafter specified as the 

period for completion of his contract, unless such period shall be extended as hereinafter 

provided by the Town. 

11.  BLANK FORM FOR BID: 

All bids must be written or typed upon the blank form for "Bid Sheet," and must 

state the proposed price of each item of the work, both in words and in figures, and must 

be signed by the bidder with his business address. 

BIDDERS SHALL NOT REMOVE AND SUBMIT THE BID PAGES SEPARATE 

FROM THE VOLUME OF CONTRACT DOCUMENTS, BUT SHALL SUBMIT THEIR 

BIDS BOUND WITH THE COMPLETE VOLUME OF ATTACHED DOCUMENTS, 
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INCLUDING ALL PAGES CORRECTLY ASSEMBLED. 

The undersigned understands that information relative to subsurface and other 

conditions, natural phenomena, existing pipes and other structures (surface and/or 

subsurface) has been furnished only for his information and convenience without any 

warranty of guarantee, express or implied, that the subsurface and/or other structures 

(surface and/or subsurface) actually encountered will be the same as these shown on the 

drawings or in any of the other contract documents and he agrees that he shall not use or 

be entitled to use any such information made available to him through the contract 

documents or otherwise or obtained by him in his own examination of the site, as a basis 

of or ground for any claim against the Town, arising from or by reason of any variance 

which may exist between the aforesaid information made available to or acquired by him 

and the subsurface and/or other conditions, natural phenomena, existing pipes and other 

structures (surface and/or subsurface) actually encountered during the construction work, 

and he has made due allowance therefore in this bid. 

12.  WORKING HOURS AND HOLIDAYS: 

The Contractor shall perform no work during the Town of Trumbull’s employees' 

holidays nor before or after the Town’s normal working hours, without specific approval of 

the Director. 

The normal working hours of the Town are Monday through Friday, 7:00 a.m. to 

4:00 p.m.   

THE OFFICIAL TOWN OF TRUMBULL HOLIDAYS ARE: 

New Year's Day 
Martin Luther King Day 
Presidents’ Day 
Good Friday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veteran's Day 
Thanksgiving Day 
Day Following Thanksgiving Day 
Christmas Day 
Day After Christmas Day (2014 Floating Holiday) 

 

 

13.  PERFORMANCE & GUARANTEE MAINTENANCE BOND: 

The Contractor shall secure a maintenance bond with a company which shall 

have been approved by the Attorney of the Town of Trumbull, guaranteeing his work in all 

phases of construction for a period of two (2) years from the date of acceptance by the 

Town which shall also cover all damages due to trench settlement. 

The face value of the maintenance bond shall be as follows:20% of the base bid 

of contracts up to and including $50,000.00 and in no way less than $5,000.00. 
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Contracts in amount above $50,000.00, the face value of the maintenance bond shall be 

on the basis of 10% of the base bid submitted.  He shall leave the work in perfect order at 

completion, and neither the final certificate of payment nor any other provision of the 

contract shall relieve the Contractor of the responsibility for negligence, for faulty 

materials or workmanship within the extent and period as herein provided.  Upon written 

notice he shall remedy all defects due thereto and pay all expenses for any   damage to 

other work resulting there from. 

14.   ADDITIONAL OR SUBSTITUTE BOND: 

If at any time the Town becomes dissatisfied with the performance bond as 

issued by the present surety or sureties, or if for any other reason such bond shall cease 

to be adequate surety to the Town, the Contractor shall within five (5) days after notice 

from the Town to do so, substitute an acceptable bond in such form and sum and signed 

by such other sureties as may be satisfactory to the Town. 

The premium on such bonds shall be paid by the Contractor.  No further payment 

shall be deemed due nor shall be made until new sureties shall have qualified. 

15.  POWER OF ATTORNEY: 

Attorneys-in-fact who sign contract bonds must file with each bond a certified 

copy of their power of attorney to sign said bond. 

16.  QUALIFICATIONS FOR EMPLOYMENT: 

No person under the age of sixteen (16) years and no person currently serving 

sentences in a penal or 

Correctional institution shall be employed to perform any work on the project under this 

contract. 

No person whose age or physical condition is such as to make his employment 

dangerous to his health or safety or to the health and safety of others shall be employed 

to perform any work on the project under this contract. 

Provided that this sentence shall not operate against the employment of 

physically handicapped persons otherwise employed where such persons may be safely 

assigned to work, which they can ably perform. 

There shall be no discrimination because of race, creed, color or political 

affiliation in employment of persons for work on the project under this contract. 

17. PAYMENT OF EMPLOYEES: 

    The Contractor and each of his subcontractors shall pay each of his employees 

engaged in the work on the project under this contract in full (less deductions made mandatory by 

law) in a timely and routine manner. 

 

18.  DELETE 
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19.   ACCIDENT PREVENTION: 

Precaution shall be exercised at all times for the protection of all persons 

(including employees) and property. 

The safety provisions of applicable laws, building and construction codes shall be 

observed. 

Reference is hereby made to Occupational Safety and Health Administration 

standards as described in OSHA 2206, 1983 or latest edition or revision thereof 

Machinery, equipment and all hazards shall be guarded or eliminated in 

accordance with the safety provisions of the manual of "Accident Prevention in 

Construction", published by the Associated General Contractors of America, to the extent 

that such provisions are not in contravention of applicable laws. 

20.  INSPECTION: 

The Engineer or his authorized representative shall be permitted to inspect the 

work, materials, payrolls, and records of personnel, invoices of material and other 

relevant data and records of this contract. 

21.  PAYMENTS: 

The Town’s terms of payment are Net 30 Days after approval of invoice. No 

invoice will be paid until acceptance of goods ordered. By the fifth (5th) day of each 

month application for payment must be submitted by the Contractor to the Town’s 

designated field representative, for verification and approval of quantities and costs 

incurred during said pay period. Only upon approval by designated representative will 

payment be forwarded for processing. 
 

The Town shall retain five per centum (5%) of each estimate until final 

completion and acceptance of all work covered by this contract. 

22.  GENERAL SPECIFICATIONS "(OR EQUAL CLASSES)": 

Whenever in this contract or specifications, a particular brand or make of 

material, device or equipment is shown or specified, such brand, make of material, device 

or equipment should be regarded merely as a standard unless otherwise specified. 

If three or more brands, makes of material, devices or equipment are shown or 

specified, each should be regarded as the equal of the others. 

When in the opinion of the Engineer, or his authorized agent, any other brand, 

make of material, device or equipment is recognized as equal to that specified, 

considering quality, workmanship and economy of operation, and suitable for the purpose 

intended, it will be accepted. 

In the opinion of the Engineer and the Town’s duly authorized agents, all material 

and workmanship shall in every respect be in accordance with what is in conformity with 

approved modern practice. 
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Whenever the plans, drawings, specifications, other contract documents, or the 

quality of the work, admit of doubt as to what is permissible, the interpretation will be 

made by the Engineer, as to which is in accordance with approved modern practice, in 

order to meet the particular requirements of the contract. 

In all cases, new material shall be used unless this provision is waived with a 

special written notice by the Engineer.  

23.  INSPECTION AND TESTS: 

All material and workmanship (if not otherwise designated) shall be subject to 

inspection, examination and tests, by the Engineer, or his duly authorized 

representatives, at any and at all times during the manufacture and/or construction, and 

at any and all places where such manufacture or construction is carried on. 

Without additional charge, the Contractor shall furnish promptly all reasonable 

facilities, labor and material necessary to make tests so required, safe and convenient. 

Special full size and performance tests shall be conducted as described in the 

specifications. 

If at any time before final acceptance of the entire work, the Engineer considers 

necessary or advisable any examination of any portion of the work already completed, by 

removing or tearing out the same, the Contractor shall upon request, furnish promptly all 

necessary facilities, labor and materials. 

If such work is found to be defective in any material respect, due to material or 

faulty construction by the Contractor, or any subcontractor, or if any work shall be 

covered over without approval of the engineer (whether or not the same shall be 

defective) the Contractor shall be liable for the expense of such examination and of 

satisfactory reconstruction. 

If, however, such approval and consent shall have been given and if such work is 

found to meet the requirements of this contract, the Contractor shall be recompensed for 

the extent of such examination and reconstruction in the manner herein provided for the 

payment of the cost of "EXTRA WORK." 

24.  COSTS AND TESTS: 

The selection of Bureau Laboratories, and/or agencies for the inspection and 

tests of supplies, materials or equipment shall be subject to the direction of the Engineer. 

If inspection, tests, analysis of the materials or equipment, should disclose that 

said material or equipment requires rejection, then the cost of said inspection, test 

analysis shall be borne by the Contractor and said cost shall be deducted from the 

Contractor's current estimate by the Engineer.  If supplies, material or equipment shall be 

found acceptable, the cost of said inspection, tests or analysis shall be borne by the 

Town. 
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25.  PROTECTION OF WORK AND PROPERTY: 

The Contractor shall at all times safely guard the Town’s property from injury or 

loss, in connection with this contract. He shall at all times safely guard and protect his 

own work and that of adjacent property from damage. The Contractor shall replace and 

make good any such damage, loss or injury.  All passageways, guard fences, lights and 

other facilities required for protection by local conditions must be provided and 

maintained. 

26.  POWER OF CONTRACTOR TO ACT IN AN EMERGENCY: 

In case of an emergency, which threatens loss or injury of property and/or safety 

of life, the Contractor shall be allowed to act without previous instructions from the 

Engineer, as he sees fit.  He shall notify the Engineer immediately thereafter of any 

compensation claimed by the Contractor due to such extra work, and shall submit same 

to the Engineer for approval.  When the Contractor has not taken action, but has notified 

the Engineer of an emergency threatening injury to persons or damage to the work, or 

any adjoining property, the Contractor shall act as instructed or authorized by the 

Engineer to prevent such threatened injury or damage. 

27.  CERTIFICATE OF COMPLETION: 

Upon completion of all work whatsoever required, the Engineer shall file a written 

certificate with the Director of Finance and the Contractor, for the entire amount of work 

performed and compensation earned by the Contractor, including extra work and 

compensation thereof. 

28.  FINAL PAYMENT: 

Within thirty days of filing a certificate of completion, the Town shall pay to the 

Contractor the amount therein stated, less all prior payments and advances whatsoever 

to or for the account of the Contractor.  All prior estimates and payments, including those 

relating to extra work, shall be subject to correction by this present payment, which 

throughout this contract is called the FINAL PAYMENT. 

29.  ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE: 

The acceptance by the Contractor of the final payment, shall be and shall 

operate as a release to the Town of all claims and of all liability to the contract or for all 

things done or furnished in connection with this work, and for every act and neglect of the 

Town and others relating to or arising out of this work, accepting the Contractor's claim 

for interest upon the final payment, if the payment is improperly delayed.  No payment, 

however, final or otherwise, shall release the Contractor or his sureties from any 

obligation under this contract or of the performance bond. 

30.  SUB-SURFACE STRUCTURES: 

All sub-surface structures and public utility lines have been located as far as 

possible, as indicated on the plans and information obtained from the respective utilities.  

The Town does not assume the responsibility for the accuracy of this information. 
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31.  SUB-SURFACE CONDITIONS: 

Bidders are notified that it is obligatory for them to obtain all the information they 

require as to the existing physical conditions relative to the work and in particular to sub-

surface conditions---NOR SHALL THE TOWN BE HELD LIABLE FOR ANY ADDITIONAL 

COST TO THE CONSTRUCTION WHICH MAY RESULT DUE TO THESE 

CONDITIONS, and each bidder in bidding must rely exclusively upon his own 

investigation and that he makes this bid with the full knowledge of the kind, quality and 

quantity of work required. 

The undersigned understands that information relative to subsurface and other 

conditions, natural phenomena, existing pipes and other structures (surface and/or 

subsurface) has been furnished only for his information and convenience without any 

warranty of guarantee, express or implied, that the subsurface and/or other structures 

(surface and/or subsurface) actually encountered will be the same as these shown on the 

drawings or in any of the other contract documents and he agrees that he shall not use or 

be entitled to use any such information made available to him through the contract 

documents or otherwise or obtained by him in his own examination of the site, as a basis 

of or ground for any claim against the Town, arising from or by reason of any variance 

which may exist between the aforesaid information made available to or acquired by him 

and the subsurface and/or other conditions, natural phenomena, existing pipes and other 

structures (surface and/or subsurface) actually encountered during the construction work, 

and he has made due allowance therefore in this bid. 

32.  CONTRACTOR'S TITLE TO MATERIALS: 

No materials or supplies for the work shall be purchased by the Contractor or 

sub-contractor, subject to any chattel mortgage or under any conditional sale or other 

agreement for which interest is retained by the seller. 

33.  SUPERINTENDENCE BY CONTRACTOR: 

The Contractor shall employ a project Super-intendant who shall be present full 

time at the site of the work and who shall have full authority to act for the Contractor.  The 

Contractor shall employ a project foreman who shall be in attendance at the work site 

during working hours.   

It is understood that such representative shall be acceptable to the Town and 

shall be one whose experience and length of service in this particular kind of work 

warrants his ability to perform the duties entailed to the satisfaction of the Engineer, and 

who can continue in that capacity for the particular job involved unless he ceases to be 

on the Contractor's payroll. 

The Engineer reserves the right of investigation to satisfy the Town that the 

appointed superintendent is properly qualified to carry out the obligations entailed to 

perform the work herein contemplated in the plans and specifications and directions. 

34.  REPRESENTATIONS OF CONTRACTORS: 

The Contractor represents and warrants: 
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a).  That he is financially solvent and that he is experienced in and competent to 

perform the type of work, or to furnish plant and equipment materials and supplies. 

b).  That he is familiar with all Federal, State and Municipal laws, ordinances and 

regulations, which in any way may affect the work of those employed therein. 

c). That he has carefully examined the plans and specifications and the site of the work, 

and that from his own investigation he has satisfied himself about the nature and location 

of the work, character, quality and quantity of the surface and sub-surface materials likely 

to be encountered, as well as the character of equipment and other facilities needed for 

the performance of the work, the general local conditions and all other conditions which 

may in any way affect the work. 

35.  PATENT RIGHT: 

As part of his obligation hereunder and without any additional compensation, the 

Contractor will pay for all patent fees or royalties required in respect to the work or any 

part thereof, and will fully indemnify the Town for any loss on account of infringement of 

any patent rights. 

36.  PERMITS AND REGULATIONS: 

The Contractor shall procure and pay for all permits and licenses necessary for 

the execution of his work.  Town permit fees will be waived. 

The Contractor shall comply with all laws, ordinances, rules and regulations 

relating to the performance of the work. 

37.  CORRECTION OF WORK: 

All work, all material, whether incorporated in the work or not, all processes of 

manufacture and all methods of construction, shall be at all time and places subject to the 

inspection of the Engineer, who shall be the final judge of the quality and suitability of the 

work, materials, processes of manufacture and methods of construction for the purpose 

for which they are used. 

Should they fail to meet the approval of the Engineer they shall be forthwith 

reconstructed, made good, replaced and corrected, as the case may be, by the 

Contractor, at his own expense. 

Rejected material shall immediately be removed from the site. 

Acceptance of material and workmanship by the Inspectors shall not relieve the 

Contractor from his obligation to supply other materials and workmanship when so 

ordered by the Engineer. 

If, in the opinion of the Engineer, it is undesirable to replace any defective or 

damaged material, or to reconstruct or correct any portion of the work injured or not 

performed in accordance with the contract, the compensation to be paid to the Contractor 

hereunder, shall be reduced by such amount which the Engineer deems equitable. 
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The Contractor expressly warrants that his work shall be free from any defects in 

material or workmanship, and agrees to correct any such defects which may appear 

within the maintenance period, following final completion of work. 

Neither acceptance of the completed work, nor payment thereof, shall operate to 

release the Contractor or his sureties from any obligation under or upon this contract or 

the performance bond. 

38.  STATEMENT SHOWING AMOUNT DUE FOR WAGES, MATERIAL ANDSUPPLIES: 

With each application for payment under this contract, the Contractor and every 

subcontractor shall deliver to the Town a written verified statement in a form satisfactory 

to the Town, showing in detail the amounts then due and unpaid by such Contractor or 

subcontractor, to all laborers for daily or weekly wages, men employed by him under the 

contract for performance of work at the site thereof, or to other persons for material and 

equipment delivered at the site of the work. 

The term "laborers" as used herein, shall include workmen and mechanics. 

39.  TOWN RIGHT TO WITHHOLD PAYMENTS: 

The Town may withhold from the Contractor as much of any approved payment 

due him, as the Town deems necessary. 

1st.  To assure the payment of just claims due and unpaid of any person 

supplying labor or materials for the work. 

2nd. To protect the Town from loss due to defective work not remedied. 

or 

3rd.  To protect the Town from loss due to injury to persons or damage to work or 

property of other Contractors, subcontractors, or others caused by the act or neglect of 

the Contractor or any of his subcontractors. 

The Town shall have the right, as agent for the Contractor, to apply any such 

amounts so withheld in such manner as the Town may deem proper, to satisfy such 

claims or to secure such protection. 

Distribution of such money shall be considered as payments for the amount of 

the Contractor. 

40.  TOWN RIGHT TO STOP WORK OR TERMINATE CONTRACT: 

If the Contractor shall be adjudged bankrupt, an assignment shall be made for the benefit 

of creditors.  A receiver or liquidator shall be appointed for the Contractor and for any of 

his property.  The Contractor shall be dismissed within twenty (20) days after such 

appointment.  The proceedings in connection therewith shall not be stayed within the said 

twenty (20) days.  If the Contractor shall refuse or fail after notice or warning from the  
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Engineer, to supply enough properly skilled workmen or proper materials, or if the 

Contractor shall fail to prosecute the work or any part thereof with such diligence as will 

insure its completion within the period herein specified (or duly authorized extension 

thereof) or shall fail to complete the work within said period, or if the Contractor shall fail 

to make prompt payment to persons supplying labor or materials for the work, or if the 

Contractor shall fail or refuse to regard laws, ordinances or the instructions of the 

Engineer or otherwise be guilty of a substantial violation of any provision of this contract, 

then in any such event, the Town without prejudice to any other right or remedy, may give 

seven (7) days notice to the Contractor, to terminate the employment of the Contractor.  

The Contractor shall lose the right to proceed either for the entire work or (at the option of 

the Town) for any portion thereof on which delays shall have occurred.  The Town may 

as it deems expedient take possession of the work and complete it by contract or 

otherwise. 

In such cases, the Contractor shall not be entitled to receive any further payment 

until the work is finished. 

If the unpaid balance of the compensation to be paid the Contractor hereunder, 

shall exceed the expense of so completing the work (including compensation for 

additional managerial administrative and inspection services and any damages for delay), 

such excess shall be paid to the Contractor. 

If such expense shall exceed such unpaid balance, the Contractor and his 

sureties shall be liable to the Town for such excess. 

If the right of the Contractor to proceed with the work is so terminated, the Town 

may take possession of and utilize in completing the work, such materials, appliances, 

supplies, plant and equipment as may be on the site of the work, and necessary 

therefore. 

If the work shall be stopped by order of the Court or any other public authority, for 

a period of three (3) months, without act or fault of the Contractor or any of his agents, 

servants, employees, or subcontractors, the Contractor may upon ten (10) days’ notice to 

the Town of Trumbull, discontinue his performance of the work and/or terminate the 

contract.  

TERMINATION: 

A. TERMINATION FOR CAUSE, If through any case, the Contractor shall fail to 

fulfill in a timely manner, its obligations under this Agreement, or if the contractor 

shall violate any of the covenants, agreements, or stipulations of this Agreement, 

the Town shall thereupon have the right to terminate this Agreement for cause by 

giving written notice to the Contractor of such termination and specifying the 

effective date thereof, at least five (5) days before the effective date of such 

termination. In the event, all finished or unfinished reports, documents, data, 

studies, surveys, drawings, maps, models, photographs, and reports or other 

material prepared by the contractor shall be entitled to receive just and equitable 

compensation for any satisfactory work completed on such documents and other 

materials to the effective date of termination. 

The term “cause” includes, without limitation the following; 
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1) If the Contractor furnished any statement, representation, warranty or 

certification in connection with this Agreement, which is materially false, 

deceptive, incorrect, or incomplete. 

2) If the Contractor fails to perform to the Town’s satisfaction any material 

requirement of the Agreement, or is in violation of any specific provision 

thereof. 

3) If the Town reasonably determines satisfactory performance of the 

Agreement is substantially endangered or can reasonably anticipate 

such an occurrence or default.  

Notwithstanding the above, the Contractor shall not be relieved of liability to the Town for any 

damages sustained by the Town by virtue of any breach of the Agreement by the Contractor, and 

the Town may withhold any payment to the Contractor for the purpose of setoff until such time as 

the exact amount of damages due the Town from the Contractor is determined. 

B. TERMINATION FOR CONVENIENCE: The Town may terminate this 

Agreement at any time the Town determines that the purposes of the distribution 

of monies under the agreement would no longer be served by completion of the 

Work/Project. The Town shall effect such termination by giving written notice of 

termination to the Contractor and specifying the effective date thereof, at least 

twenty (20) days before the effective date of such termination. In the event, all 

finished or unfinished documents and other materials as described in Subsection 

A shall, at the option of the Town, become its property. If the Agreement is 

terminated by the Town as provided herein, the Contractor shall be paid an 

amount which bears the same ratio to the total compensation as the services 

actually and satisfactorily performed to the effective date of termination bear to 

the total services of the Contractor pursuant to the terms of this Agreement, less 

payments of compensation previously made, and subject to the Town’s right of 

set off for any damages pursuant to the terms of the Agreement. 

41.  USES OF PREMISES AND REMOVAL OF DEBRIS: 

The Contractor undertakes at his own expense: 

a).  To take every precaution against injuries to persons or damage to property. 

b).  To store his apparatus, materials, supplies and equipment in such orderly 

fashion at the site of the work as will not unduly interfere with the progress 

of his work. 

c).  To place upon the work area or any part thereof, only such loads as are 

consistent with the safety of that portion of the work. 

d).  To frequently clean up all refuse, rubbish, scrap material and debris caused 

by his operations, so that the site of the work shall at all times present a neat, orderly and 

workmanlike appearance.  Failure to comply with this article within 24 hours of notification  
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may result in the Owner having the work performed by outside sources at the 

Contractor's expense.  These expenses will be deducted from the regular monthly 

periodic estimate. 

e).  To remove before final payment all surplus materials, false work, temporary 

structures, (including foundations thereof), plant of any description and debris of every 

nature resulting from his operation, and to put the site in a neat and orderly condition. 

f).  To effect all cutting, fitting or patching of his work required to make the same 

conform to the plans and specifications, and with the consent of the Engineer, to cut or 

otherwise alter the work of any other Contractor. 

42.  ALL WORK SUBJECT TO CONTROL OF THE ENGINEER: 

In the performance of the work, the Contractor shall abide by all orders, 

directions and requirements of the Engineer and shall perform all duties to the 

satisfaction of the Engineer, and at such time and places, by such methods and in such 

manner and sequence as the Engineer may require. 

The Engineer shall determine the amount, quantity, acceptability and fitness of all 

parts of the work, shall interpret the plans, specifications, contract and any extra work 

orders, and shall decide all other questions in connection with the work. 

The Contractor shall employ no plant, equipment, materials, methods or men to 

which the Engineer objects, and shall remove no plant materials, equipment or other 

facilities from the site of the work, without the Engineer`s permission.  Upon request, the 

Engineer shall confirm in writing any oral order, direction requirement or determination. 

43.  TOWN ENGINEER, CONTROL NOT LIMITED: 

The enumeration herein or elsewhere in the contract of particular instances in 

which the opinion, judgment, discretion or determination of the Engineer, shall control or 

in which work shall be performed to his or their satisfaction as subject to his or their 

approval or inspection, shall not imply that only matters similar to those enumerated shall 

be governed and performed, but without exception all the work shall be governed and so 

performed. 

44.  PROVISIONS REQUIRED BY LAW DEEMED INSERTED: 

Each and every provision of law and clause required by law to be inserted in this 

contract, shall be deemed to be inserted herein, and the contract shall be read and 

enforced as though it were included herein, and if through mistake or otherwise any such 

provision is not correctly inserted, then upon the application of either party, the contract 

shall forthwith be physically amended to make such insertion. 
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45.  SUBLETTING, SUCCESSOR AND ASSIGNS: 

The Contractor shall not sublet any part of the work under this contract, nor 

assign any moneys due him hereunder without first obtaining the written consent of the 

Town. 

46.  DEFINITIONS: 

Wherever the words defined in this section or pronouns used in their stead occur 

in the specifications, they shall have the meanings herein given. 

AS DIRECTED, AS REQUIRED, ETC. 

Wherever in the specifications, or on the drawings the words "As Directed", "As Ordered", 

"As Requested", "As Required", "As Permitted", or words of like import are used, it shall 

be understood that the Direction, Order, Request, Requirement, or Permission of the 

Engineer is intended.  Similarly, the words "Approved", "Accepted", "Satisfactory", and 

words of like import shall mean Approved by, Acceptable to, or Satisfactory to the 

Engineer. 

ELEVATION 

The figures given on the drawings or in the other contract documents after the 

word "Elevation" or abbreviation of it shall mean the Distance in Feet Above the Datum 

Adopted by the Engineer. 

NOTE: Unless otherwise stated elsewhere in the contract documents and/or on 

the contract drawings, vertical elevation datum for this project is based upon NEW City 

Datum, NGVD (ele. 0.00 = mean water). 

ROCK 

The word "Rock" wherever used as the name of any excavated material or 

material to be excavated, shall mean only boulders or solid ledge rock which, in the 

opinion of the Engineer, requires, for its removal, drilling and blasting, wedging, sledging, 

barring or breaking up with a power operated tool.  No soft or disintegrated rock which 

can be removed with a hand pick or power-operated excavator or shovel, no loose, 

shaken or previously blasted rock or broken stone in rock fillings or elsewhere, and no 

rock exterior to the maximum limits of measurement allowed, which may fall into the 

excavation, will be measured or allowed as "Rocks". 

EARTH 

The word "Earth", wherever used as the name of an excavated material or 

material to be excavated, shall mean all kinds of material other than rock as above 

defined. 

47.  ABBREVIATIONS: 

Where any of the following abbreviations are used in the Specifications, they 

shall have the meaning set forth opposite each. 
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AASHO          American Association of State Highway 

                      Officials 

ACI                American Concrete Institute 

AISC              American Institute of Steel Construction 

ASA               American Standard Association 

ASCE            American Society of Civil Engineers 

ASTM            American Society For Testing and 

                      Materials 

NEC               National Electrical Code, Latest Edition 

48.  HANDLING AND DISTRIBUTION: 

The Contractor shall handle, haul and distribute all materials and all surplus 

materials on the different portions of the work, as necessary or required; shall provide 

suitable and adequate storage room for materials and equipment during the progress of 

the work, and shall be responsible for the protection, loss of, or damage to materials and 

equipment furnished by him, until the final completion and acceptance of the work. 

Storage and Demurrage charges by Transportation Companies and Vendors 

shall be borne by the Contractor. 

49.  MATERIALS: 

Samples - Inspection - Approval, unless otherwise expressly provided on the 

Drawings or in any of the other contract documents, only new material and equipment 

shall be incorporated in the work.  All materials and equipment furnished by the 

Contractor to be incorporated in the work shall be subject to the inspection and approval 

of the Engineer.  No material shall be processed or fabricated for the work or delivered to 

the work site without prior approval of the Engineer. 

As soon as possible after execution of the Agreement, the Contractor shall 

submit to the Engineer the names and addresses of the manufacturers and suppliers of 

all materials and equipment he proposes to incorporate into the work.  When shop and 

working drawings are required as specified below, the Contractor shall submit prior to the 

submission of such drawings, data in sufficient detail to enable the Engineer to determine 

whether the manufacturer and/or supplier have the ability to furnish a product meeting the 

specifications.  As requested, the Contractor shall also submit data relating to the 

materials and equipment he proposes to incorporate into the work in sufficient detail to 

enable the Engineer to identify and evaluate the particular product and to determine 

whether it confirms to the Contract Requirements.  Such data shall be submitted in a 

manner similar to that specified for submission of shop and working drawings. 

Facilities and labor for the storage, handling and inspection of all materials and 

equipment shall be furnished by the Contractor.  Defective materials and equipment shall 

be removed immediately from the site of the work. 

If the Engineer so requires, either prior to or after commencement of the work, 

the Contractor shall submit additional samples of materials for such special 

tests as the Engineer deems necessary to demonstrate that they conform to the 

specifications.  Such samples, including concrete test cylinders, shall be furnished, taken, 

stored, placed and shopped by the approved molds for making concrete test cylinders.  

Except as otherwise expressly specified, with technical specifications, the Town shall 

make       

18 



  

arrangements and pay for the tests. 

All samples shall be packed so as to reach their destination in good condition, 

and shall be labeled to indicate the material represented.  The name of the building or 

work and location for which the material is intended and the name of the contractor 

submitting the sample.  To ensure consideration of samples, the Contractor shall notify 

the Engineer by letter that the samples have been shipped and shall properly describe 

the samples in the letter.  The letter of notification shall be sent separate from and should 

not be enclosed with the samples. 

The Contractor shall submit data and samples, or place his orders, sufficiently 

early to permit consideration, inspection, testing and approval before the materials and 

equipment are needed for incorporation in the work.  The consequence of his failure to do 

so shall be the Contractor's sole responsibility. 

When required, the Contractor shall furnish to the Engineer triplicate sworn 

copies of manufacturer's shop or mill tests (or reports from independent test laboratories) 

relative to materials, equipment, performance rating and concrete data. 

50.  WATCHMAN: 

If it becomes necessary to supply watchmen during non-regular working hours, 

they shall be employed until (in the opinion of the Engineer) their services are no longer 

required. The Contractor shall employ and pay a satisfactory, sober, able-bodied 

watchman who shall be in attendance upon the work at all times, (regardless of the hour) 

whenever work by the regular employees stops. 

51. MAINTENANCE OF TRAFFIC: 

The Contractor shall conduct his operations in such a manner so that he does 

not impose unnecessary hardship upon the residents along the route of the work. 

Streets may be closed to traffic only upon written order of the Traffic Engineer.  

Traffic shall be maintained within the project area except where it is found impracticable, 

or seriously interferes with the Contractor's operations.  If permanent repairs are not 

completed immediately, the pavement surface along the line of work shall be maintained 

in a condition comparable to the adjacent road surface. 

People living or having business within the barricaded zone shall be permitted to 

use the highway for auto traffic if possible. 

The Contractor shall protect all phases of the work from damage due to traffic, 

etc., and provide necessary watchmen, signalmen and (if so ordered by the Engineer) 

police officers. 

No direct payment for maintenance of traffic will be made, but shall be 

considered as included in the base bid submitted. 
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52.  DRIVEWAYS AND PROPERTY ENTRANCES: 

Excavated materials and equipment shall be placed in such position as not to 

unnecessarily impede travel on the streets, or access to driveways.  A sufficiently clear 

space for pedestrian travel shall be maintained on the sidewalks, and all property 

entrances and driveways shall be kept clear, where possible. 

Where necessary, bridges shall be constructed and maintained for residents.  

Before closing any driveway or entrance, the Contractor shall give the owner or resident 

of the property involved, due notice of such temporary closing.  When this is not 

practicable and an emergency arises, the Contractor shall, on the order of the Engineer, 

provide a satisfactory place to house temporarily, any motor vehicle, which may be 

prevented from being housed at night. 

No direct payment will be allowed for this work or condition, but shall be 

considered as included in the base bid submitted. 

53.  DUST: 

The Contractor shall at all times during the execution of this contract, control the 

nuisance of flying dust, by water sprinkling or by application of oil, or a method 

satisfactory to the Engineer. 

54.  PRESERVATION OF TREES: 

Trees and shrubs on the site of the work shall be protected during the entire 

period of the contract, and if injured by the Contractor or his employees, shall be 

replaced, unless it is covered by the bid items, at his expense before the completion of 

the contract. 

55.  INSPECTION OF WORK AWAY FROM THE SITE: 

If work to be done away from the construction site is to be inspected on behalf of 

the Town during its fabrication, manufacture, or testing, or before shipment, the 

Contractor shall give notice to the Engineer of the place and time where such fabrication, 

manufacture, testing or shipping is to be done.  Such notice shall be in writing and 

delivered to the Engineer in ample time so that the necessary arrangements for the 

inspection can be made. 

56.  CONTRACTOR'S SHOP AND WORKING DRAWINGS: 

The Contractor shall submit for approval (in reproducible form unless otherwise 

specified) shop and working drawings of concrete reinforcement, structural details, piping 

layout, wiring, materials fabricated for the contract and materials and equipment for which 

such drawings are specifically requested. 

Such drawings shall show the principal dimensions, weight, structural and 

operating features, space required, clearances, type and/or brand of finish or shop coat, 

grease fittings, etc., depending on the subject of the drawing, when it is customary to do  
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so.  When the dimensions are of particular importance, or when so specified, the 

drawings shall be certified by the manufacturer or fabricator as correct for the contract. 

When so specified or if considered by the Engineer to be acceptable, 

manufacturer's specifications, catalog data, descriptive matter, illustrations, etc., may be 

submitted for approval in place of shop and working drawings.  In such case, 

requirements shall be as specified for shop and working drawings, insofar as applicable, 

except that the submission shall be in quadruplicate. 

The Contractor shall be responsible for the prompt and timely submittal of all 

shop and working drawings so that there shall be no delay to the work due to the 

absence of such drawings. 

No material or equipment shall be purchased or fabricated for the contract until the 

required shop and working drawings have been submitted as herein above provided and 

approved as conforming to the contract requirements.  All such materials and equipment 

and the work involved in their installation or incorporated into the work shall then be as 

shown in and represented by said drawings. 

Until the necessary approval has been given, the Contractor shall not proceed 

with any portion of the work such as the construction of foundations, the design or details 

of which are dependent upon the design or details of work, materials, equipment or other 

features for which approval is required. 

All shop and working drawings shall be submitted to the Engineer by and/or 

through the Contractor, who shall be responsible for obtaining shop and working 

drawings from his subcontractors and returning approved drawings to them.  Unless 

otherwise approved, all shop and working drawings shall be prepared on standard size, 

24 inch by 36 inch sheets, except those which are made by changing existing standard 

shop or working drawings.  All drawings shall be clearly marked with the names of the 

Town, Contractor, and building, equipment or structure to which the drawing applies, and 

shall be accompanied by a letter of transmittal giving a list of the drawing number and the 

names mentioned above. 

Only drawings which have been checked and corrected by the fabricator should be 

submitted to the Contractor by his subcontractors and vendors.  Prior to submitting 

drawings to the Engineer, the Contractor shall check thoroughly all such drawings to 

satisfy himself that the subject matter thereof conforms to the drawings and specifications 

in all respects.  All drawings which are correct shall be marked with the date, checker's 

name and indication of the Contractor's approval, and then shall be submitted to the 

Engineer.  Other drawings shall be returned for correction. 

The approval of shop and working drawings, etc., will be general only and shall 

not relieve or in any respect diminish the responsibility of the Contractor for details of 

design, dimensions, etc., necessary for proper fitting and construction of the work as 

required in the contract and for achieving the result and performance specified 

hereunder. 

Should the Contractor submit for approval, equipment that requires modifications 

to the structures, piping, layout, etc., detailed on the drawings, he shall also submit for 

approval, details of the proposed modifications.  If such equipment and modifications are 

approved, the Contractor, at no additional cost to the Town, shall do all work necessary 

to make such modifications. 
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The marked-up reproducible of the shop and working drawings or one mark-up 

copy of catalog cuts will be returned to the Contractor.  The Contractor shall furnish 

additional copies of such drawings or catalog cuts when so requested. 

57.  OCCUPYING PRIVATE LAND: 

The Contractor shall not (except after written consent from the proper parties) 

enter or occupy with men, tools, materials, or equipment, any land outside the right-of-

way or property of the Town.  A copy of the written consent shall be given to the 

Engineer. 

58.  INTERFERENCE WITH AND PROTECTION OF STREETS: 

The Contractor shall not close or obstruct any portion of a street, road or private 

way without obtaining permits therefore from the proper authorities.  If any street, road or 

private way shall be rendered unsafe by the Contractor's operations, he shall make such 

repairs or provide such temporary ways or guards as shall be acceptable to the Engineer 

and to the proper authorities. 

Streets, roads, private ways and walks not closed shall be maintained passable 

and safe by the Contractor, who shall assume and have full responsibility for the 

adequacy and safety of provisions made therefore. 

The Contractor shall, at least 24 hours in advance, notify the Police and Fire 

Departments in writing, with a copy to the Engineer, if the closure of a street or road is 

necessary.  He shall cooperate with the Police Department in the establishment of 

alternate routes and shall provide adequate detour signs, plainly marked and well-lighted, 

in order to minimize confusion. 

59.  STORAGE OF MATERIALS AND EQUIPMENT: 

All excavated materials, construction equipment and materials and equipment to 

be incorporated in the work shall be placed so as not to injure any part of the work or 

existing facilities and so that free access can be had at all times to all parts of the work 

and to all Public Utility installations in the vicinity of the work.  Materials and equipment 

shall be kept neatly piled and compactly stored in such locations as will cause a minimum 

of inconvenience to public travel and adjoining owners, tenants and occupants. 

60.  INSUFFICIENCY OF SAFETY PRECAUTIONS: 

If at any time, in the sole judgment of the Engineer, the work is not properly 

lighted, barricaded, or in any other respect safe in regard to public travel, persons on or 

about the work, or public or private property, the Engineer shall have the right to order 

such safeguards to be erected and such precautions to be taken as he deems advisable 

and the  

Contractor shall comply promptly with such orders.  If, under such circumstances, the 

Contractor does not or cannot immediately put the work and the safeguards into proper 

and approved condition, or if the Contractor or his representative is not upon the site so 

that he can be notified immediately of the insufficiency of safety precautions, the  
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Engineer may put the work into such a condition that it shall be, in his opinion, in all 

respects safe.  The Contractor shall pay all costs and expenses incurred by the Engineer 

or Town in so doing.  Such action of the Engineer, or his failure to take such action, shall 

in no way relieve or diminish the responsibility of the Contractor for any and all costs, 

expenses, losses, liability, claims, suits, proceedings, judgments, awards or damages 

resulting from, by reason of or in connection with any failure to take safety precautions or 

the insufficiency of the safety precautions taken by him or by the Engineer acting under 

authority of this article or for failure to comply with the provisions of any State or Federal 

Occupational Safety and Health Laws, Rules or Regulations. 

61.  SANITARY REGULATIONS: 

When deemed necessary by the Engineer, the suitable Contractor shall provide 

sanitary facilities for the use of those employed on the work.  Such facilities shall be 

made available when the first employees arrive on the site of the work, shall be properly 

secluded from public observation and shall be constructed and maintained during the 

progress of the work in suitable numbers and at such points and in such manner as may 

be required or approved. 

The Contractor shall maintain the sanitary facilities in a satisfactory and sanitary 

condition at all times and shall enforce their use.  He shall rigorously prohibit the 

committing of nuisances on the site of the work, on the lands of the Town, or on adjacent 

property. 

The Town and the Engineer shall have the right to inspect such facilities at all 

times to determine whether or not they are being properly and adequately maintained. 

62.  DELETE 

 

63.  DIMENSIONS OF EXISTING STRUCTURES: 

Where the dimensions and locations of existing structures are of importance in 

the installation or connection of any part of the work, the Contractor shall verify such 

dimensions and locations in the field before the fabrication of any material or equipment 

which is dependent on the correctness of such information. 

64.  WORK TO CONFORM: 

During its progress, and on its completion, the work shall conform truly to the 

lines, levels and grades indicated on the drawings or given by the Engineer and shall be 

built in a thoroughly substantial and workmanlike manner, in strict accordance with the 

drawings, specifications and other contract documents and the directions given from time 

to time by the Engineer. 

65.  COMPUTATION OF QUANTITIES: 

For estimating quantities in which the computation of areas by Geometric 

methods would be comparatively laborious, it is agreed that the Planimeter shall be 
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 considered an instrument adapted to the measurement of such areas. It is 

further agreed that the computation of the Volume Prismoids shall be by the method of 

average end areas. 

66.  PLANNING AND PROGRESS SCHEDULES: 

Before starting the work and from time to time during its progress, as the 

Engineer may request, the Contractor shall submit to the Engineer a written description of 

the methods he plans to use in doing the work and the various steps he intends to take. 

Within two (2) days after the date of starting work, the Contractor shall prepare 

and submit to the Engineer a written schedule fixing the respective dates for the start and 

completion of various parts of the work.  The Contractor shall update the schedule on a 

monthly basis and submit each schedule to the Engineer for review, approval and change 

where necessary during the progress of the work. 

67.  PRECAUTIONS DURING ADVERSE WEATHER: 

During adverse weather and against the possibility thereof, the Contractor shall 

take all necessary precautions so that the work may be properly done and satisfactory in 

all respects.  When required, protection shall be provided by the use of plastic sheets, 

tarpaulins, wood and building-paper shelters or other approved means. 

The Engineer may suspend construction operations at any time when, if in his 

sole judgment, the conditions are unsuitable or the proper precautions are not being 

taken, whatever the weather may be. 
 

68.  AS-BUILT DRAWINGS: 
 

 The Contractor shall be responsible for maintaining a set of as-built drawings 

during the course of the work for examination by the Engineer. 
 

69.  SCOPE OF WORK:  
 

The intent of the contract is to complete the work or improvements in full 

compliance with the plans, specifications, technical specifications, special notes, etc. 
 
 

A. Quantities 
 

The unit bid prices shall be applied to the applicable quantities actually used and 

accepted in the performance of this project. Quantities have been established using the 

best information available for accuracy. In some instances, however, quantities may have 

been provided for some items in order to establish a unit price in the eventuality that the 

item of work may occur during the construction of the project. 
 

Should the actual quantities constructed vary from those estimated, whether 

higher or lower, the Contractor is made aware that the applicable item will be paid for 

based upon his unit bid price bid for that item. Exceptions to this article are noted below 

in section C, Change in Project Scope. 
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B. Cost Plus Items: 
 

If the Town orders the performance of any work not covered by the drawings or 

specifications, and for which no unit price or lump sum basis can be agreed upon, then 

such extra work shall be done on a Cost-Plus percentage basis of payment as follows: 
 

1.0 Direct Labor And Foreman Costs - For all labor including equipment operators, and 

foremen in direct charge of the specific operation, the Contractor shall receive the rate of 

wage actually paid as shown by his certified payroll, which shall be at least the current 

local minimum prevailing wage rate, per hour, per position, in accordance with the current 

State of Connecticut, Labor Department Minimum Rates & Classifications for Heavy 

Construction. Compensation shall be for each hour that said labor and foreman are 

actually engaged in such work, including such overtime as provided by existing laws and 

regulations. In addition the contractor shall receive for each hour worked, the actual costs 

paid to, or in behalf of workmen, by reason of allowances, health and welfare benefits, 

pension fund benefits or other benefits, when such amounts are required by collective 

bargaining agreement or other employment contract generally applicable to the classes 

of labor employed on the work. All personnel above the grade of foreman are excluded 

from receiving compensation under this section. 
 

An amount equal to 20 percent of the total sums as specified above (1.0) will also be paid 

the contractor. 
 

1.1 Other Labor Costs - The Contractor shall also be allowed to add to such direct labor 

and foremen costs, the following items: 
 

Social Security Tax at the percentage legally required; Unemployment Ins., at the 

percentage legally required; Workmen's Compensation insurance at policy percentage 

rate; Property/liability damage insurance premiums; 
 

An amount equal to 6 percent of the total sums as specified above (1.1) will also be paid 

the contractor. 
 

1.2 Materials - For all materials used, the Contractor shall receive the actual cost of such 

materials, including freight and delivery charges, as shown by original receipted bills to 

which shall be added a sum equal to fifteen (15) percent. 
 

1.3 Equipment Rental - For machinery, trucks, or equipment, exclusive of operator's hire, 

and except small tools and equipment for which no rental is allowed, which it may be 

deemed necessary to use, the Town will allow the Contractor the cost of renting such 

machinery, trucks, or equipment, which shall include fuel and lubricants, as are actually 

used in the performance of the work, but to which no percentage shall be added. 

Equipment rental costs will be based upon the "Rental Rate Blue Book" including Rate 

Adjustment Tables and amendments as published by Dataquest, Inc., San Jose, 

California or a lower rate if so submitted by the Contractor, and must be approved by the 

Town prior to any work being performed. 
 

1.4 Sub-Contracts - Cost-Plus work may be performed by a subcontractor only when (a) 

the Contractor has obtained approval of the subcontractor by the Town and (b) the work 

has been performed by the subcontractor in strict compliance with the terms of the 

contract. In such event, the Contractor shall receive the cost of any such sub-contract to 

which shall be added a sum equal to ten (10) percent. 
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1.5 Superintendence - The foregoing payments shall be received by the Contractor as 

payment in full for all work done on a Cost Plus basis, and shall be accepted to cover all 

general superintendence, use of small tools and equipment for which no rental is allowed, 

job and general overhead, bonding, expenses, and anticipated profit. 
 
 

2.0 The cost of the work done each day shall be submitted to the Engineer in a 

satisfactory form, on the succeeding day and shall be approved by him or adjusted 

accordingly. 
 
 

3.0 Monthly payments of all charges for extra work, whether priced on the Cost Plus 

basis or an agreed-upon basis, shall upon completion, and approval, be requested with 

the subsequent monthly progress billing. 
 
 

C. Change of Project Scope 
 

In the event that the overall scope of the project is increased or decreased by 

25% or more, either party to the contract may request a revised contract consideration to 

the stipulated bid unit prices that may be affected by the change. After agreement is 

reached by the Town and contractor on revised unit prices, a change order will be issued 

reflecting these changes. The re-negotiated unit prices will be based on the original 

contract unit prices with additions or subtractions indicated so as to justify the new unit 

price to the satisfaction of the Town. The revised unit prices will be applied only to that 

portion of the project in which the scope has been changed, in accordance with this 

article, and shall not be applied to any of the quantities of the original bid. An example of 

such a change may be the addition to or deletion of the originally stated project areas. 
 

All of the above requirements shall be carried out in accordance with the 

provisions of the Trumbull Code, Article II, Purchasing, Section 23-18.4, Contracts. 
 

70.  FIELD OFFICE 
 

Not applicable for this project. 

 

71.  COORDINATION OF PLANS/SPECIFICATIONS 
 

Any requirement on the plans or in these Specifications, Special 

Notes/Provisions shall be equally binding on the Contractor. 
 

In case of conflict, the plans shall take precedence over the Specifications. 

Special Notes/Provisions shall take precedence over plans and Specifications. 
 

72.  NO PAYMENT 

 Unless otherwise provided for by a specific Contract Item, no separate payment shall be 

made for any of the requirements as described in the above General Specifications, but shall be 

deemed included in the total bid price for all the work in this Contract. 

 

73. NOISE 

The Contractor will be required to limit noise operations pursuant to Town of Trumbull Charter 

Chapter 164 -1 to and including Chapter 164 -13 
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STATEMENT OF QUALIFICATIONS 
 
 

 

 

 

 

 

 

 



 

  

 

 

STATEMENT OF QUALIFICATIONS 

 

All information below may be required of any/all bidders after submission. 

 

All questions must be answered and the data given must be clear and comprehensive.  

This statement must be notarized.  If necessary, questions may be answered on separate 

attached sheets.  The Bidder may submit any additional information he desires. 

 

1. Name of Bidder. 

 

2. Permanent main office address and telephone. 

 

3. When organized. 

 

4. If a corporation, where incorporated. 

 

5. How many years have you been engaged in the contracting 

business under your present firm or trade name? 

 

6. Contracts on hand:  (Schedule these, showing amount of 

each contract and the appropriate dates of completion.) 

 

7. General character of work performed by your company. 

 

8. List the more important projects recently completed by 

your company, stating the approximate cost for each, and the 

month and year completed. 

 

9. Experience in construction work similar in nature and complexity to this 

project. 

 

10. Have you ever failed to complete any work awarded to you? 

If so, where and why? 

 

11. Have you ever defaulted on a contract?  If so, where and why? 

 

12. List your major equipment available for this contract. 

 

13. Background and experience of the principal members of your 

organization, including the officers. 

 

14. Credit available:  $__________________ 

 

15. Give Bank reference: __________________________________ 



 

  

 

 

16. Will you, upon request, fill out a detailed financial statement and 

furnish any other information that may be required 

by the Town of Trumbull?  ___________________________ 

 

17. The undersigned hereby authorizes and requests any person, 

firm, or corporation to furnish any information requested by 

the ____________________________________ in verification of 

the recitals comprising this Statement of Bidder's Qualifications. 

 

18. 24Hr. Emergency Telephone No. _____________________________. 

Dated at ________________________________ this ____ day of 

_________________, 20__. 

       _____________________________ 

       By ___________________________ 

      Title _________________________ 

State of_________________________  ) 

       )  ss. 

County of________________________  ) 

 

 

_________________________________________ being duly sworn deposes and 

 

says that he is _______________________________ of ___________________ 

 

_____________________ and that the answers to the foregoing questions 

and all statements therein contained are true and correct. 

 

 

Subscribed and sworn to before me this _________________ day 

of ____________________, 20____. 

 

 

___________________________________ 

        Notary Public 

 

     My commission expires ________________, 20__. 
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SPECIAL NOTES 
 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

 

 

 

 
Scope of Work 

The contractor shall provide all labor, material and equipment required to perform 

work of Drainage Repairs at the location described in the bid documents, plans and 

specifications and as directed by the Town Engineer or his designee.   

If the Contractor is willing to hold their unit prices for others drainage tasks 

Townwide, the Contractor and Town can agree to allow the Contractor to perform 

additional tasks in other areas of Trumbull. 

 

This work is furthered described as follows: 

Cut Bituminous Concrete Pavement (Item 020205):   

The contractor shall saw cut the bituminous concrete pavement at the locations as 

shown on the plans, or as directed in the field by the Town Engineer or assigned 

representative. 

Test Pit Excavation (Item 0202452A):   

The contractor shall excavate test pits at the locations as shown on the plans or as  

directed in the field by the Town Engineer or assigned representative. 

Excavation for Drainage Structures and pipe: 

All trench excavated material including soil, asphalt, pipe, catch basin and manhole 

structures shall be removed from the trench, loaded into trucks and transported to 

Indian Ledge Park and  deposited at the location designated by the Trumbull DPW.  

The contractor will provide trucks to haul the material from the project site to Indian 

Ledge Park.  Bedding material shall be provided by the contractor and will be 

included in the price for structure and pipe. 

Granular trench backfill material will be provided by the Town of Trumbull and will be 

loaded into the Contractors truck by the Contractor at Indian Ledge Park.  The 

contractor will provide equipment to load trucks and trucks to haul the material to 

the project site. 

Processed aggregate based material will be provided by the Town of Trumbull and 

will be loaded by Town staff at Indian Ledge Park.  The contractor will provide trucks 

to haul the material to the project site. 

The gates to Indian Ledge Park are open from 7:30 AM to 3:00 PM during normal 

Town business days.  The contractor will need to make arrangements with Trumbull 

DPW for access to Indian Ledge Park outside of these normal hours. 

Catch Basins Items (Items 050705A, 050705B and 050705C):   

The contractor will remove and replace catch basins at the locations as shown on the 

plans or as directed by the Town Engineer or assigned representative.  The 

contractor will remove and replace the sump, risers section, connect existing or new 

storm pipes as required.  The Contractor will remove and store the existing catch 

basin top and reset the existing top after the riser sections are completed.  The top 



 

  

 

 

will be set on a minimum of 2 brick courses.  The tops will be replaced by the Town 

of Trumbull at a later date.  In the event that the existing catch basin top is not 

reusable, the Town will provide a temporary top to the contractor.   

Complete new catch basin shall include the new tops. The additional new catch basin 

tops for the existing catch basins are to be delivered to the Town DPW yard at 

Church Hill Road for later installation by Trumbull DPW. 

Connections to existing catch basins or manholes (Item 050705D:    

In locations where the catch basin or manhole is not being replaced, the contractor 

shall make the connection of the under drain and/or storm line to the receiving 

structure.  The contractor will be paid for one connection to the structure regardless 

of the number of pipes entering. 

Storm Manholes Item (Items 050705E):   

The contractor will remove and replace or install storm manholes at the locations as 

shown on the plans or as directed by the Town Engineer or assigned representative.  

The contractor will remove and replace the base, risers section, connect existing or 

new storm pipes as required.   

6” Perforated PVC Drain Lines (Item 065101A):   

The contractor will install the 6” perforated drains at the locations as shown on the 

plans or as directed by the Town Engineer or assigned representative.   

12”, 15” and 18” PVC Storm Lines and 24” RCP (Items 065105A, 065105B, 

065105C, 065105D, 065105E, 0605105F and 065105G)    

The contractor will remove and replace storm drainage pipe at the locations as 

shown on the plans or as directed by the Town Engineer or assigned representative. 

The contractor shall also install a 6” perforated underdrain and reconnect existing 

storm lateral as they are encountered.  

Bituminous Concrete Pavement Repair and Bituminous Concrete Lip Curb 

(Items 040605 and 084804):   

The contractor will install temporary bituminous concrete pavement and bituminous 

concrete lip curb in the locations and per the detail as shown on the plans or as 

directed by the Town Engineer or assigned representative.   

Topsoil and Turf Establishment (Items 094400 and 095000):   

The contractor will install topsoil and establish turf at the locations and per the detail 

as shown on the plans or as directed by the Town Engineer or assigned 

representative.   

 

Inlet Protection (Item 200101):   

The contractor will install and maintain inlet protection at the locations and per the 

detail as shown on the plans or as directed by the Town Engineer or assigned 

representative.  

 

Dust Contol: 

 

The contractor is responsible for dust control which may require sweeping and/or the 

application of calcium chloride.  There will be no separate payment for dust control. 



 

  

 

 

SPECIAL CONDITIONS 

 
 
TIME FOR COMPLETION 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 

 

Thirty-five (35) calendar days will be allowed for completion of the work on this 

project and the liquidated damages charge to apply will be Five Hundred Dollars 

($500.00) per calendar day. 

 

The work under this Contract shall commence within twenty-one (21) calendar days 

of the Notice to Proceed / Purchase Order. After the work has begun, it shall continue 

in an orderly fashion such that all contract work is completed within thirty-five (35) 

calendar days from the date of commencement. 

 

CONSTRUCTION LAYOUT 

 

The Contractor is responsible for layout of all of the proposed work.  No additional 

payment will be made for layout. 

 

 

COMMUNICATION 

 

All communications, written and via telecommunications shall be made to: 

 

Frank Smeriglio 

Trumbull Town Engineer 

Trumbull Town Hall  

5866 Main St.  

Trumbull, CT 06611 

Tel. :  203-452-5050 

Email: fsmeriglio@trumbull-ct.gov 

 

or to the assigned field representative. 

 

 

AWARD OF WORK 

 

 

The low bidder will be determined based upon the sum total of bids submitted, which 

are weighted based upon the estimated quantity of each item. 

 

mailto:fsmeriglio@trumbull-ct.gov
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Project Project Trumbull

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the 
General Statutes of Connecticut, as amended, the following are declared to be the prevailing rates and 
welfare payments and will apply only where the contract is advertised for bid within 20 days of the date 
on which the rates are established.  Any contractor or subcontractor not obligated by agreement to pay to 
the welfare and pension fund shall pay this amount to each employee as part of his/her hourly wages.

Minimum Rates and Classifications 
for Heavy/Highway Construction

Connecticut Department of Labor
Wage and Workplace Standards Division

FAP Number: State Number:

Town:

H 20844

Number:

ID#:

Hourly Rate BenefitsCLASSIFICATION

01)  Asbestos/Toxic Waste Removal Laborers:  Asbestos removal and 
encapsulation (except its removal from mechanical systems which are not to be 
scrapped), toxic waste removers, blasters. **See Laborers Group 5 and 7**

1)  Boilermaker 33.79 34% + 8.96

1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone Masons 32.50 28.34

2) Carpenters, Piledrivermen 31.45 23.54

As of: Friday, June 19, 2015
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2a) Diver Tenders 31.45 23.54

3) Divers 39.91 23.54

03a) Millwrights 31.84 23.99

4)  Painters:  (Bridge Construction) Brush, Roller, Blasting (Sand, Water, etc.), 
Spray

45.10 18.55

4a) Painters:  Brush and Roller 31.02 18.55

4b) Painters:  Spray Only 34.02 18.55

4c) Painters:  Steel Only 33.02 18.55

As of: Friday, June 19, 2015
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4d) Painters:  Blast and Spray 34.02 18.55

4e) Painters:  Tanks, Tower and Swing 33.02 18.55

5) Electrician  (Trade License required:  E-1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-
1,2,7,8,9)

37.62 23.00 + 3% of 
gross wage

6) Ironworkers:  Ornamental, Reinforcing, Structural, and Precast Concrete 
Erection

34.47 29.74 + a

7) Plumbers (Trade License required:  (P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) and 
Pipefitters (Including HVAC Work) (Trade License required:  S-1,2,3,4,5,6,7,8  
B-1,2,3,4  D-1,2,3,4 G-1, G-2, G-8, G-9)

40.31 26.82

----LABORERS---- -

8) Group 1:  Laborer (Unskilled), Common or General, acetylene burner, 
concrete specialist

27.85 18.30

As of: Friday, June 19, 2015
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9)  Group 2:  Chain saw operators, fence and guard rail erectors, pneumatic tool 
operators, powdermen

28.10 18.30

10) Group 3:  Pipelayers 28.35 18.30 

11) Group 4:  Jackhammer/Pavement breaker (handheld); mason tenders 
(cement/concrete), catch basin builders, asphalt rakers, air track operators, block 
paver, curb setter and forklift operators

28.35 18.30

12) Group 5:  Toxic waste removal (non-mechanical systems) 29.85 18.30

13) Group 6:  Blasters 29.60 18.30

      Group 7:  Asbestos/lead removal, non-mechanical systems (does not include 
leaded joint pipe)

28.85 18.30

      Group 8:  Traffic control signalmen 16.00 18.30

As of: Friday, June 19, 2015
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      Group 9:  Hydraulic Drills 28.60 18.30

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and 
Liner Plate Tunnels in Free Air.----

13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men, Grout Men, 
Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm Operator, Cable 
Tenders

32.22 18.30 + a

13b) Brakemen, Trackmen 31.28 18.30 + a

----CLEANING, CONCRETE AND CAULKING TUNNEL----

14) Concrete Workers, Form Movers, and Strippers 31.28 18.30 + a

15) Form Erectors 31.60 18.30 + a

As of: Friday, June 19, 2015
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----ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL 
IN FREE AIR:----

16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers 31.28 18.30 + a

17) Laborers Topside, Cage Tenders, Bellman 31.17 18.30 + a

18) Miners 32.22 18.30 + a

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED 
AIR: ----

18a) Blaster 38.53 18.30 + a

19)  Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender, Gauge 
Tenders

38.34 18.30 + a

As of: Friday, June 19, 2015
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20)  Change House Attendants, Powder Watchmen, Top on Iron Bolts 36.41 18.30 + a

21)  Mucking Machine Operator 39.11 18.30 + a

----TRUCK DRIVERS----(*see note below)

 Two axle trucks 28.58 20.24 + a

 Three axle trucks; two axle ready mix 28.68 20.24 + a

 Three axle ready mix 28.73 20.24 + a

 Four axle trucks, heavy duty trailer (up to 40 tons) 28.78 20.24 + a

As of: Friday, June 19, 2015
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 Four axle ready-mix 28.83 20.24 + a

 Heavy duty trailer (40 tons and over) 29.03 20.24 + a

Specialized earth moving equipment other than conventional type on-the road 
trucks and semi-trailer (including Euclids)

28.83 20.24 + a

----POWER EQUIPMENT OPERATORS----

Group 1:   Crane handling or erecting structural steel or stone, hoisting engineer 
(2 drums or over), front end loader (7 cubic yards or over), Work Boat 26 ft. & 
Over. (Trade License Required)

37.55 23.05 + a

Group 2:   Cranes (100 ton rate capacity and over); Excavator over 2 cubic 
yards; Piledriver ($3.00 premium when operator controls hammer); Bauer 
Drill/Caisson.  (Trade License Required)

37.23 23.05 + a

Group 3:   Excavator/Backhoe under 2 cubic yards; Cranes (under 100 ton rated 
capacity), Gradall; Master Mechanic; Hoisting Engineer (all types of equipment 
where a drum and cable are used to hoist or drag material regardless of motive 
power of operation), Rubber Tire Excavator (Drott-1085 or similar);Grader 
Operator; Bulldozer Fine Grade (slopes, shaping, laser or GPS, etc.).  (Trade 
License Required)

36.49 23.05 + a

As of: Friday, June 19, 2015
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Group 4:  Trenching Machines; Lighter Derrick; Concrete Finishing Machine; 
CMI Machine or Similar; Koehring Loader (Skooper)

36.10 23.05 + a

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt Spreader; 
Asphalt Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self 
Contained Power Units; Boring Machine; Post Hole Digger; Auger; Pounder; 
Well Digger; Milling Machine (over 24" Mandrell)

35.51 23.05 + a

Group 5 continued:  Side Boom; Combination Hoe and Loader; Directional 
Driller.

35.51 23.05 + a

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade 
dozer).

35.20 23.05 + a

Group 7:   Asphalt Roller; Concrete Saws and Cutters (ride on types); Vermeer 
Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling Machine 
(24" and Under Mandrel).

34.86 23.05 + a

Group 8:   Mechanic, Grease Truck Operator, Hydroblaster, Barrier Mover, 
Power Stone Spreader; Welder; Work Boat under 26 ft.; Transfer Machine.

34.46 23.05 + a

Group 9:   Front End Loader (under 3 cubic yards), Skid Steer Loader regardless 
of attachments (Bobcat or Similar); Fork Lift, Power Chipper; Landscape 
Equipment (including hydroseeder).

34.03 23.05 + a

As of: Friday, June 19, 2015
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Group 10:  Vibratory Hammer, Ice Machine, Diesel and Air Hammer, etc. 31.99 23.05 + a

Group 11:  Conveyor, Earth Roller; Power Pavement Breaker (whiphammer), 
Robot Demolition Equipment.

31.99 23.05 + a

Group 12:  Wellpoint Operator. 31.93 23.05 + a

Group 13:  Compressor Battery Operator. 31.35 23.05 + a

Group 14:  Elevator Operator; Tow Motor Operator (Solid Tire No Rough 
Terrain).

30.21 23.05 + a

Group 15:  Generator Operator; Compressor Operator; Pump Operator; Welding 
Machine Operator; Heater Operator.

29.80 23.05 + a

Group 16:  Maintenance Engineer/Oiler 29.15 23.05 + a

As of: Friday, June 19, 2015
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Group 17:  Portable asphalt plant operator; portable crusher plant operator; 
portable concrete plant operator.

33.46 23.05 + a

Group 18:  Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper; (minimum 
for any job requiring CDL license).

31.04 23.05 + a

**NOTE:  SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)----

20) Lineman, Cable Splicer, Technician 45.43 6.25%+19.20

21) Heavy Equipment Operator 40.89 6.25%+17.18

22) Equipment Operator, Tractor Trailer Driver, Material Men 38.62 6.25%+16.68

As of: Friday, June 19, 2015
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23) Driver Groundmen 24.99 6.25%+10.87

23a) Truck Driver 34.07 6.25%+15.41

----LINE CONSTRUCTION----

24) Driver Groundmen 30.92 6.5% + 9.70

25) Groundmen 22.67 6.5% + 6.20

26) Heavy Equipment Operators 37.10 6.5% + 10.70

27) Linemen, Cable Splicers, Dynamite Men 41.22 6.5% + 12.20

As of: Friday, June 19, 2015
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28) Material Men, Tractor Trailer Drivers, Equipment Operators 35.04 6.5% + 10.45

As of: Friday, June 19, 2015
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Welders:  Rate for craft to which welding is incidental.

*Note:  Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note:  Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra          
Crane with 200 ft. boom (including jib) - $2.50 extra
Crane with 250 ft. boom (including jib) - $5.00 extra
Crane with 300 ft. boom (including jib) - $7.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate 
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for 
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate 
percentage of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site 
ratio shall not be less than one full-time journeyperson instructing and supervising the work of each 
apprentice in a specific trade.

    Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each 
July 1st, as posted by the Department of Labor.  

    It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate 
increases directly from the Department of Labor's website.
    The annual adjustments will be posted on the Department of Labor's Web page: 

www.ct.gov/dol.
    The Department of Labor will continue to issue the initial prevailing wage rate schedule 

to the Contracting Agency for the project.

    All subsequent annual adjustments will be posted on our Web Site for contractor 
access.                    

    The Prevailing wage rates applicable to this project are subject to annual adjustments 
each  July 1st for the duration of the project.   

Crane with 400 ft. boom (including jib) - $10.00 extra

~~Connecticut General Statute Section 31-55a:  Annual Adjustments to wage rates by contractors doing 
state work ~~

   Contracting Agencies are under no obligation pursuant to State labor law to pay any 
increase due to the annual adjustment provision.

ALL Cranes:  When crane operator is operating equipment that requires a fully licensed crane 
operator to operate he receives an extra $2.00 premium in addition to the hourly wage rate and benefit 
contributions:

1) Crane handling or erecting structural steel or stone; hoisting engineer (2 drums or over)

2)  Cranes (100 ton rate capacity and over) Bauer Drill/Caisson

3) Cranes (under 100 ton rated capacity)

As of: Friday, June 19, 2015
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Please direct any questions which you may have pertaining to classification of work and payment of prevailing 
wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

Effective October 1, 2005 - Public Act 05-50:  any person performing the work of any mechanic, laborer, 
or worker shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the 
appropriate mechanic, laborer, or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who 
perform work ON SITE regardless of their ownership i.e.:  (Owners, Corporate 
Officers, LLC Members, Independent Contractors, et. al)

Reporting and payment of wages is required regardless of any contractual 
relationship alleged to exist between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clause (29 CFR 5.5 (a) (1) (ii)).

As of: Friday, June 19, 2015



~NOTICE~

TO ALL CONTRACTING AGENCIES

Please be advised that Connecticut General Statutes Section 31-53, requires the contracting agency to
certify to the Department of Labor, the total dollar amount of work to be done in connection with such
public works project, regardless of whether such project consists of one or more contracts.

Please find the attached “Contracting Agency Certification Form” to be completed and returned to
the Department of Labor, Wage and Workplace Standards Division, Public Contract Compliance Unit.

O Inquiries can be directed to (860)263-6543.



CONNECTICUT DEPARTMENT OF LABOR
WAGE AND WORKPLACE STANDARDS DIVISION

CONTRACT COMPLIANCE UNIT

CONTRACTING AGENCY CERTIFICATION FORM

I,                                                   , acting in my official capacity as                                                ,      
   authorized representative                                                                             title

for                                                            , located at                                                                        , 
              contracting agency                                                                 address

do hereby certify that the total dollar amount of work to be done in connection with

                                                                       , located at                                                                  ,  
            project name and number                                                                  address

shall be $                                , which includes all work, regardless of whether such project 

consists of one or more contracts.

CONTRACTOR INFORMATION

Name:                                                                                                                                                 

Address:                                                                                                                                              
Authorized Representative:                                                                                                                 
Approximate Starting Date:                                        

Approximate Completion Date:                                  

                                                                                                                                                             
                  Signature                                                                                            Date

Return To: Connecticut Department of Labor
Wage & Workplace Standards Division
Contract Compliance Unit
200 Folly Brook Blvd.
Wethersfield, CT 06109

 
Date Issued: ___________________________ 



                CONNECTICUT DEPARTMENT OF LABOR   
       WAGE AND WORKPLACE STANDARDS DIVISION 

 

              CONTRACTORS WAGE CERTIFICATION FORM 
               Construction Manager at Risk/General Contractor/Prime Contractor 

 

 

I,                                                                      of                                                                        

         Officer, Owner, Authorized Rep.                              Company Name 

 

 

do hereby certify that the                                                                                                            

                                                                           Company Name 

                                                                                                                                                     

                                                                           Street 

                                                                                                                                                                                                      

                    City 

 

and all of its subcontractors will pay all workers on the  

 

                                                                                                                                                   

                                           Project Name and Number 

 

                                                                                                                                                    

                         Street and City   

 

the wages as listed in the schedule of prevailing rates required for such project (a copy of which is 

attached hereto).  

      

                                                                                                          

                                                      Signed 

 

Subscribed and sworn to before me this                       day of                                  ,            . 

 

 

                                                                                                     

                                                    Notary Public 

   Return to:  

    Connecticut Department of Labor 

              Wage & Workplace Standards Division 

                    200 Folly Brook Blvd. 

              Wethersfield, CT  06109 

 

Rate Schedule Issued (Date):                                   
 

 

 



Connecticut Department of Labor
Wage and Workplace Standards Division

FOOTNOTES

 Please Note: If the “Benefits” listed on the schedule for the following occupations
includes a letter(s) (+ a or + a+b for instance), refer to the information
below.

Benefits to be paid at the appropriate prevailing wage rate for the
listed occupation.

If the “Benefits” section for the occupation lists only a dollar amount,
disregard the information below.

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons
(Building Construction) and

(Residential- Hartford, Middlesex, New Haven, New London and Tolland Counties)

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday
provided the employee works the regularly scheduled day before and after the
holiday.  Employers may schedule work on Christmas Eve and employees shall
receive pay for actual hours worked in addition to holiday pay.

Elevator Constructors: Mechanics

a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day,
Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after
Thanksgiving.

b. Vacation:   Employer contributes 8% of basic hourly rate for 5 years or more  of
service or 6% of basic hourly rate for 6 months to 5 years of service as vacation pay
credit.

Glaziers
a. Paid Holidays: Labor Day and Christmas Day.

Power Equipment Operators
(Heavy and Highway Construction & Building Construction)

a. Paid Holidays: New Year’s Day, Good Friday, Memorial day, Independence Day,
Labor Day, Thanksgiving Day and Christmas Day, provided the employee works 3
days during the week in which the holiday falls,  if scheduled, and if scheduled, the
working day before and the working day after the holiday.  Holidays falling on
Saturday may be observed on Saturday, or if the employer so elects, on the
preceding Friday.



Ironworkers
a. Paid Holiday: Labor Day provided employee has been on the payroll for the 5

consecutive work days prior to Labor Day.

Laborers (Tunnel Construction)
a. Paid Holidays:  New Year’s Day, Memorial Day, Independence Day, Labor Day,

Thanksgiving Day and Christmas Day.  No employee shall be eligible for holiday
pay when he fails, without cause, to work the regular work day preceding the
holiday or the regular work day following the holiday.

Roofers
a. Paid Holidays: July 4th, Labor Day, and Christmas Day provided the employee is

employed 15 days prior to the holiday.

Sprinkler Fitters
a. Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and

Christmas Day, provided the employee has been in the employment of a contractor
20 working days prior to any such paid holiday.

Truck Drivers
(Heavy and Highway Construction & Building Construction)

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, Christmas day, and Good Friday, provided the  employee has
at least 31 calendar days of service and works the last scheduled day before and the
first scheduled day after the holiday, unless excused.

Rev. 7/1/14



Informational Bulletin   
 

THE 10-HOUR OSHA CONSTRUCTION  
SAFETY AND HEALTH COURSE 

(applicable to public building contracts entered into on or after July 1, 2007,  where the 
total cost of all work to be performed is at least $100,000) 

 
(1) This requirement was created by Public Act No. 06-175, which is codified in 

Section 31-53b of the Connecticut General Statutes (pertaining to the prevailing 
wage statutes); 

 
(2) The course is required for public building construction contracts (projects funded 

in whole or in part by the state or any political subdivision of the state) entered 
into on or after July 1, 2007; 

 
(3) It is required of private employees (not state or municipal employees) and 

apprentices who perform manual labor for a general contractor or subcontractor 
on a public building project where the total cost of all work to be performed is at 
least $100,000; 

 
(4) The ten-hour construction course pertains to the ten-hour Outreach Course 

conducted in accordance with federal OSHA Training Institute standards, and, for 
telecommunications workers, a ten-hour training course conducted in accordance 
with federal OSHA standard, 29 CFR 1910.268; 

 
(5) The internet website for the federal OSHA Training Institute is 

http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html; 
 

(6) The statutory language leaves it to the contractor and its employees to determine 
who pays for the cost of the ten-hour Outreach Course; 

 
(7) Within 30 days of receiving a contract award, a general contractor must furnish 

proof to the Labor Commissioner that all employees and apprentices performing 
manual labor on the project will have completed such a course; 

 
(8) Proof of completion may be demonstrated through either: (a) the presentation of a 

bona fide student course completion card issued by the federal OSHA Training 
Institute; or (2) the presentation of documentation provided to an employee by a 
trainer certified by the Institute pending the actual issuance of the completion 
card; 

 
(9) Any card with an issuance date more than 5 years prior to the commencement 

date of the construction project shall not constitute proof of compliance; 
 



(10) Each employer shall affix a copy of the construction safety course completion 
card to the certified payroll submitted to the contracting agency in accordance 
with Conn. Gen. Stat. § 31-53(f) on which such employee’s name first appears; 

 
(11) Any employee found to be in non-compliance shall be subject to removal from 

the worksite if such employee does not provide satisfactory proof of course 
completion to the Labor Commissioner by the fifteenth day after the date the 
employee is determined to be in noncompliance; 

 
(12) Any such employee who is determined to be in noncompliance may continue to 

work on a public building construction project for a maximum of fourteen 
consecutive calendar days while bringing his or her status into compliance;  

 
(13) The Labor Commissioner may make complaint to the prosecuting authorities 

regarding any employer or agent of the employer, or officer or agent of the 
corporation who files a false certified payroll with respect to the status of an 
employee who is performing manual labor on a public building construction 
project; 

 
(14) The statute provides the minimum standards required for the completion of a 

safety course by manual laborers on public construction contracts; any contractor 
can exceed these minimum requirements; and 

 
(15) Regulations clarifying the statute are currently in the regulatory process, and shall 

be posted on the CTDOL website as soon as they are adopted in final form. 
 
(16) Any questions regarding this statute may be directed to the Wage and Workplace 

Standards Division of the Connecticut Labor Department via the internet website 
of http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at 
(860)263-6790. 

 
 
THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN 
EDUCATIONAL RESOURCE,  AND IS NOT INTENDED AS A SUBSTITUTE 
FOR LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE 
CONCERNIG THE CONSTRUCTION OF THE STATUTE OR THE 
REGULATIONS.  

http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm


November 29, 2006

Notice
To All Mason Contractors and Interested Parties

Regarding Construction Pursuant to Section 31-53 of the
Connecticut General Statutes (Prevailing Wage)

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to
enforce the prevailing wage rates on projects covered by the above referenced statute.

Over the past few years the Division has withheld enforcement of the rate in effect for workers
who operate a forklift on a prevailing wage rate project due to a potential jurisdictional dispute.

The rate listed in the schedules and in our Occupational Bulletin (see enclosed) has been as
follows:

Forklift Operator:

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum
height of nine feet only.

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to assist a
mason to a height over nine feet.

The U.S. Labor Department conducted a survey of rates in Connecticut but it has not been
published and the rate in effect remains as outlined in the above Occupational Bulletin.

Since this is a classification matter and not one of jurisdiction, effective January 1,
2007 the Connecticut Labor Department will enforce the rate on each schedule in
accordance with our statutory authority.

Your cooperation in filing appropriate and accurate certified payrolls is appreciated.



 Governor Dannel P. Malloy  
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OCCUPATIONAL	CLASSIFICATION	BULLETIN

The	Connecticut	Department	of	Labor	has	the	responsibility	to	properly	determine	"job
classi ication"	on	prevailing	wage	projects	covered	under	C.G.S.	Section	31‐53.	

Note:	This	information	is	intended	to	provide	a	sample	of	some	occupational	classi icat
for	guidance	purposes	only.	It	is	not	an	all‐inclusive	list	of	each	occupation's	duties.	Thi
is	being	provided	only	to	highlight	some	areas	where	a	contractor	may	be	unclear
regarding	the	proper	classi ication.	

Below	are	additional	clari ications	of	speci ic	job	duties	performed	for	certain
classi ications:

ASBESTOS	WORKERS

Applies	all	insulating	materials,	protective	coverings,	coatings	and	 inishes	to	all
types	of	mechanical	systems.

ASBESTOS	INSULATOR

Handle,	install	apply,	fabricate,	distribute,	prepare,	alter,	repair,	dismantle,	heat	
frost	insulation,	including	penetration	and	 ire	stopping	work	on	all	penetration
stop	systems.

BOILERMAKERS

Erects	hydro	plants,	incomplete	vessels,	steel	stacks,	storage	tanks	for	water,	fue
etc.	Builds	incomplete	boilers,	repairs	heat	exchanges	and	steam	generators.

BRICKLAYERS,	CEMENT	MASONS,	CEMENT	FINISHERS,	MARBLE	MASONS,	PLASTERERS,	STONE	MASONS,	PLASTERER
STONE	MASONS,	TERRAZZO	WORKERS,	TILE	SETTERS

Lays	building	materials	such	as	brick,	structural	tile	and	concrete	cinder,	glass,	gypsum,	terra	cotta	block.	Cuts,	tools	a
sets	marble,	sets	stone,	 inishes	concrete,	applies	decorative	steel,	aluminum	and	plastic	tile,	applies	cements,	sand,
pigment	and	marble	chips	to	 loors,	stairways,	etc.

CARPENTERS,	MILLWRIGHTS.	PILEDRIVERMEN.	LATHERS.	RESILEINT	FLOOR	LAYERS,	DOCK	BUILDERS,	DIKERS,	DIV
TENDERS

Constructs,	erects,	installs	and	repairs	structures	and	 ixtures	of	wood,	plywood	and	wallboard.	Installs,	assembles,
dismantles,	moves	industrial	machinery.	Drives	piling	into	ground	to	provide	foundations	for	structures	such	as	build
and	bridges,	retaining	walls	for	earth	embankments,	such	as	cofferdams.	Fastens	wooden,	metal	or	rockboard	lath	to
walls,	ceilings	and	partitions	of	buildings,	acoustical	tile	layer,	concrete	form	builder.	Applies	 irestopping	materials	on
resistive	joint	systems	only.	Installation	of	curtain/window	walls	only	where	attached	to	wood	or	metal	studs.	Installa
of	insulated	material	of	all	types	whether	blown,	nailed	or	attached	in	other	ways	to	walls,	ceilings	and	 loors	of	build
Assembly	and	installation	of	modular	furniture/furniture	systems.	Free‐standing	furniture	is	not	covered.	This	includ
free	standing:	student	chairs,	study	top	desks,	book	box	desks,	computer	furniture,	dictionary	stand,	atlas	stand,	wood
shelving,	two‐position	information	access	station,	 ile	cabinets,	storage	cabinets,	tables,	etc.

CLEANING	LABORER

The	clean	up	of	any	construction	debris	and	the	general	cleaning,	including	sweeping,	wash	down,	mopping,	wiping	o
construction	facility,	washing,	polishing,	dusting,	etc.,	prior	to	the	issuance	of	a	certi icate	of	occupancy	falls	under	the
Labor	classi ication.
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DELIVERY	PERSONNEL

If	delivery	of	supplies/building	materials	is	to	one	common	point	and	stockpiled	there,	prevailing	wages	are	not	requ
If	the	delivery	personnel	are	involved	in	the	distribution	of	the	material	to	multiple	locations	within	the	construction	
then	they	would	have	to	be	paid	prevailing	wages	for	the	type	of	work	performed:	laborer,	equipment	operator,
electrician,	ironworker,	plumber,	etc.

An	example	of	this	would	be	where	delivery	of	drywall	is	made	to	a	building	and	the	delivery	personnel	distribute	the
drywall	from	one	"stockpile"	location	to	further	sub‐locations	on	each	 loor.	Distribution	of	material	around	a
construction	site	is	the	job	of	a	laborer/tradesman	and	not	a	delivery	personnel.

ELECTRICIANS

Install,	erect,	maintenance,	alteration	or	repair	of	any	wire,	cable,	conduit,	etc.,	which	generates,	transforms,	transmit
uses	electrical	energy	for	light,	heat,	power	or	other	purposes,	including	the	Installation	or	maintenance	of
telecommunication,	LAN	wiring	or	computer	equipment,	and	low	voltage	wiring.	*License	required	per	Connecticu
General	Statutes:	E‐1,2	L‐5,6	C‐5,6	T‐1,2	L‐1,2	V‐1,2,7,8,9.

ELEVATOR	CONSTRUCTORS

Install,	erect,	maintenance	and	repair	of	all	types	of	elevators,	escalators,	dumb	waiters	and	moving	walks.	*License
required	by	Connecticut	General	Statutes:	R‐1,2,5,6.

FORK	LIFT	OPERATOR

Laborers	Group	4)	Mason	Tenders	‐	operates	forklift	solely	to	assist	a	mason	to	a	maximum	height	of	nine	(9)	feet	onl

Power	Equipment	Operator	Group	9	‐	operates	forklift	to	assist	any	trade,	and	to	assist	a	mason	to	a	height	over	nine	
feet.

GLAZIERS

Glazing	wood	and	metal	sash,	doors,	partitions,	and	2	story	aluminum	storefronts.	Installs	glass	windows,	skylights,	s
fronts	and	display	cases	or	surfaces	such	as	building	fronts,	interior	walls,	ceilings	and	table	tops	and	metal	store	fron
Installation	of	aluminum	window	walls	and	curtain	walls	is	the	"joint"	work	of	glaziers	and	ironworkers	which	requir
either	a	blended	rate	or	equal	composite	workforce.

IRONWORKERS

Erection,	installation	and	placement	of	structural	steel,	precast	concrete,	miscellaneous	iron,	ornamental	iron,	metal
curtain	wall,	rigging	and	reinforcing	steel.	Handling,	sorting,	and	installation	of	reinforcing	steel	(rebar).	Metal	bridge
(traf ic),	metal	bridge	handrail,	and	decorative	security	fence	installation.	Installation	of	aluminum	window	walls	and
curtain	walls	is	the	"joint"	work	of	glaziers	and	ironworkers	which	requires	either	a	blended	rate	or	equal	composite
workforce.	Insulated	metal	and	insulated	composite	panels	are	still	installed	by	the	Ironworker.

INSULATOR

Installing	 ire	stopping	systems/materials	for	"Penetration	Firestop	Systems":	transit	to	cables,	electrical	conduits,
insulated	pipes,	sprinkler	pipe	penetrations,	ductwork	behind	radiation,	electrical	cable	trays,	 ire	rated	pipe
penetrations,	natural	polypropylene,	HVAC	ducts,	plumbing	bare	metal,	telephone	and	communication	wires,	and	boil
room	ceilings.	Past	practice	using	the	applicable	licensed	trades,	Plumber,	Sheet	Metal,	Sprinkler	Fitter,	and	Electricia
not	inconsistent	with	the	Insulator	classi ication	and	would	be	permitted.

LABORERS

Acetylene	burners,	asphalt	rakers,	chain	saw	operators,	concrete	and	power	buggy	operator,	concrete	saw	operator,	fe
and	guard	rail	erector	(except	metal	bridge	rail	(traf ic),	metal	bridge	handrail,	and	decorative	security	fence	installat
hand	operated	concrete	vibrator	operator,	mason	tenders,	pipelayers	(installation	of	storm	drainage	or	sewage	lines	o
the	street	only),	pneumatic	drill	operator,	pneumatic	gas	and	electric	drill	operator,	powermen	and	wagon	drill	operat
air	track	operator,	block	paver,	curb	setters,	blasters,	concrete	spreaders.

PAINTERS

Maintenance,	preparation,	cleaning,	blasting	(water	and	sand,	etc.),	painting	or	application	of	any	protective	coatings	
every	description	on	all	bridges	and	appurtenances	of	highways,	roadways,	and	railroads.	Painting,	decorating,	hardw
inishing,	paper	hanging,	sign	writing,	scenic	art	work	and	drywall	hanging+	for	any	and	all	types	of	building	and
residential	work.

LEAD	PAINT	REMOVAL

Painter’s	Rate

Removal	of	lead	paint	from	bridges.1. 

Removal	of	lead	paint	as	preparation	of	any	surface	to	be	repainted.2. 
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Where	removal	is	on	a	Demolition	project	prior	to	reconstruction.3. 

Laborer’s	Rate

Removal	of	lead	paint	from	any	surface	NOT	to	be	repainted.1. 

Where	removal	is	on	a	TOTAL	Demolition	project	only.2. 

PLUMBERS	AND	PIPEFITTERS

Installation,	repair,	replacement,	alteration	or	maintenance	of	all	plumbing,	heating,	cooling	and	piping.	*License
required	per	Connecticut	General	Statutes:	P‐1,2,6,7,8,9	J‐1,2,3,4	SP‐1,2	S‐1,2,3,4,5,6,7,8	B‐1,2,3,4	D‐1,2,3,4.

POWER	EQUIPMENT	OPERATORS

ates	several	types	of	power	construction	equipment	such	as	compressors,	pumps,	hoists,	derricks,	cranes,	shovels,
tractors,	scrapers	or	motor	graders,	etc.	Repairs	and	maintains	equipment.	*License	required,	crane	operators	only
per	Connecticut	General	Statutes.

ROOFERS

Covers	roofs	with	composition	shingles	or	sheets,	wood	shingles,	slate	or	asphalt	and	gravel	to	waterproof	roofs,	inclu
preparation	of	surface.	(tear‐off	and/or	removal	of	any	type	of	roo ing	and/or	clean‐up	of	any	and	all	areas	where	a	ro
to	be	relaid)

SHEETMETAL	WORKERS

Fabricate,	assembles,	installs	and	repairs	sheetmetal	products	and	equipment	in	such	areas	as	ventilation,
air‐conditioning,	warm	air	heating,	restaurant	equipment,	architectural	sheet	metal	work,	sheetmetal	roo ing,	and
aluminum	gutters.	Fabrication,	handling,	assembling,	erecting,	altering,	repairing,	etc.	of	coated	metal	material	panels
composite	metal	material	panels	when	used	on	building	exteriors	and	interiors	as	sof its,	facia,	louvers,	partitions,	wa
panel	siding,	canopies,	cornice,	column	covers,	awnings,	beam	covers,	cladding,	sun	shades,	lighting	troughs,	spires,
ornamental	roo ing,	metal	ceilings,	mansards,	copings,	ornamental	and	ventilation	hoods,	vertical	and	horizontal	sidi
panels,	trim,	etc.	The	sheet	metal	classi ication	also	applies	to	the	vast	variety	of	coated	metal	material	panels	and
composite	metal	material	panels	that	have	evolved	over	the	years	as	an	alternative	to	conventional	ferrous	and
non‐ferrous	metals	like	steel,	iron,	tin,	copper,	brass,	bronze,	aluminum,	etc.	Insulated	metal	and	insulated	composite
panels	are	still	installed	by	the	Iron	Worker.	Fabrication,	handling,	assembling,	erecting,	altering,	repairing,	etc.	of
architectural	metal	roof,	standing	seam	roof,	composite	metal	roof,	metal	and	composite	bathroom/toilet	partitions,
aluminum	gutters,	metal	and	composite	lockers	and	shelving,	kitchen	equipment,	and	walk‐in	coolers.

SPRINKLER	FITTERS

Installation,	alteration,	maintenance	and	repair	of	 ire	protection	sprinkler	systems.	*License	required	per	Connect
General	Statutes:	F‐1,2,3,4.

TILE	MARBLE	AND	TERRAZZO	FINISHERS

Assists	and	tends	the	tile	setter,	marble	mason	and	terrazzo	worker	in	the	performance	of	their	duties.

TRUCK	DRIVERS

De initions:

1)	“Site	of	the	work”	(29	Code	of	Federal	Regulations	(CFR)	5.2(l)(b)	is	the	physical	place	or	places	where	the
building	or	work	called	for	in	the	contract	will	remain	and	any	other	site	where	a	signi icant	portion	of	the	build
or	work	is	constructed,	provided	that	such	site	is	established	speci ically	for	the	performance	of	the	contact	or
project;

(a)	Except	as	provided	in	paragraph	(l)	(3)	of	this	section,	job	headquarters,	tool	yards,	batch	plants,	borro
pits,	etc.	are	part	of	the	“site	of	the	work”;	provided	they	are	dedicated	exclusively,	or	nearly	so,	to	the
performance	of	the	contract	or	project,	and	provided	they	are	adjacent	to	“the	site	of	work”	as	de ined	in
paragraph	(e)(1)	of	this	section;

(b)	Not	included	in	the	“site	of	the	work”	are	permanent	home	of ices,	branch	plant	establishments,
fabrication	plants,	tool	yards	etc,	of	a	contractor	or	subcontractor	whose	location	and	continuance	in
operation	are	determined	wholly	without	regard	to	a	particular	State	or	political	subdivision	contract	or
uncertain	and	inde inite	periods	of	time	involved	of	a	few	seconds	or	minutes	duration	and	where	the	fail
to	count	such	time	is	due	to	consideration	justi ied	by	industrial	realities	(29	CFR	785.47)

2)	“Engaged	to	wait”	is	waiting	time	that	belongs	to	and	is	controlled	by	the	employer	which	is	an	integral	part	o
the	job	and	is	therefore	compensable	as	hours	worked.		(29	CFR	785.15)

3)	“Waiting	to	be	engaged”	is	waiting	time	that	an	employee	can	use	effectively	for	their	own	purpose	and	is	not
compensable	as	hours	worked.	(29	CFR	785.16)
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4)	“De	Minimus”	is	a	rule	that	recognizes	that	unsubstantial	or	insigni icant	periods	of	time	which	cannot	as	a
practical	administrative	matter	be	precisely	recorded	for	payroll	purposes,	may	be	disregarded.	This	rule	applie
only	where	there	are	uncertain	and	inde inite	periods	of	time	involved	of	a		short	duration	and	where	the	failure
count	such	time	is	due	to	consideration	justi ied	by	worksite	realities.	For	example,	with	respect	to	truck	driver
prevailing	wage	sites,	this	is	typically	less	than	15	minutes	at	a	time.

Coverage	of	Truck	Drivers	on		State	or	Political	subdivision	Prevailing	Wage	Projects

Truck	drivers	are	covered	for	payroll	purposes	under	the	following	conditions:

Truck	Drivers	for	time	spent	working	on	the	site	of	the	work.

Truck	Drivers	for	time	spent	loading	and/or	unloading	materials	and	supplies	on	the	site	of	the	work,	if	su
time	is	not	de	minimus

Truck	drivers	transporting	materials	or	supplies	between	a	facility	that	is	deemed	part	of	the	site	of	the	w
and	the	actual	construction	site.

Truck	drivers	transporting	portions	of	the	building	or	work	between	a	site	established	speci ically	for	the
performance	of	the	contract	or	project	where	a	signi icant	portion	of	such	building	or	work	is	constructed
the	physical	places	where	the	building	or	work	outlined	in	the	contract	will	remain.
	

For	example:	Truck	drivers	delivering	asphalt	are	covered	under	prevailing	wage	while”	engaged	to	wait”	on	the	si
and	when	directly	involved	in	the	paving	operation,	provided	the	total	time	is	not	“de	minimus”

Truck	Drivers	are	not	covered	in	the	following	instances:

Material	delivery	truck	drivers	while	off	“the	site	of	the	work”

Truck	Drivers	traveling	between	a	prevailing	wage	job	and	a	commercial	supply	facility	while	they	are	off	
“site	of	the	work”

Truck	drivers	whose	time	spent	on	the	“site	of	the	work”	is	de	minimus,	such	as	under	15	minutes	at	a	tim
merely	to	drop	off	materials	or	supplies,	including	asphalt.

These	guidelines	are	similar	to	U.S.	Labor	Department	policies.		The	application	of	these	guidelines
may	be	subject	to	review	based	on	factual	considerations	on	a	case	by	case	basis.	

For	example:

Material	men	and	deliverymen	are	not	covered	under	prevailing	wage	as	long	as	they	are	not
directly	involved	in	the	construction	process.	If,	they	unload	the	material,	they	would	then
be	covered	by	prevailing	wage	for	the	classi ication	they	are	performing	work	in:	laborer,
equipment	operator,	etc.

Hauling	material	off	site	is	not	covered	provided	they	are	not	dumping	it	at	a	location
outlined	above.

Driving	a	truck	on	site	and	moving	equipment	or	materials	on	site	would	be	considered
covered	work,	as	this	is	part	of	the	construction	process.

Any	questions	regarding	the	proper	classi ication	should	be	directed	to:

Public	Contract	Compliance	Unit
Wage	and	Workplace	Standards	Division
Connecticut	Department	of	Labor
200	Folly	Brook	Blvd,	Wethers ield,	CT	06109
(860)	263‐6543
 

200 Folly Brook Boulevard, Wethersfield, CT 06109 / Phone: 860-263-6000
Home | CT.gov Home | Send Feedback<%end if%><%if cbool (request.Cookies(Application("HOME_NAME"))("AA"))=true and

request.Cookies(Application("HOME_NAME"))("CA")<>"CF83CBC7" then call Session_WriteString(" | Admin") end if%>
State of Connecticut Disclaimer and Privacy Policy. Copyright © 2002 - 2015 State of Connecticut

Occupational Classification Bulletin http://www.ctdol.state.ct.us/wgwkstnd/infosht.htm

4 of 4 6/19/2015 3:12 PM



[New] In accordance with Section 31-53b(a) of the C.G.S. each contractor shall provide a copy of the OSHA 10 Hour Construction Safety and Health Card for each employee, to be attached to the first 
certified payroll on the project.

In accordance with Connecticut General Statutes,  31-53               PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS    Connecticut Department of Labor
Certified Payrolls with a statement of compliance Wage and Workplace Standards Division
shall be submitted monthly to the contracting agency. WEEKLY PAYROLL         200 Folly Brook Blvd.

      Wethersfield, CT  06109
CONTRACTOR NAME AND ADDRESS: SUBCONTRACTOR NAME & ADDRESS WORKER'S COMPENSATION INSURANCE CARRIER

POLICY #
PAYROLL NUMBER Week-Ending PROJECT NAME & ADDRESS

       Date EFFECTIVE DATE:
EXPIRATION DATE:

   PERSON/WORKER, APPR MALE/            WORK DAY AND DATE Total ST  BASE HOURLY    TYPE OF     GROSS PAY             TOTAL DEDUCTIONS GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE        FOR ALL FEDERAL STATE THIS PREVAILING CHECK # AND

    % AND   BENEFITS          WORK        RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour    PERFORMED   LIST

 & Number - OSHA Total  BENEFIT PLAN    1 through 6     THIS WEEK FICA WITH- WITH- OTHER
10 Certification Number                                   HOURS WORKED EACH DAY        O/T Hours         CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
 $ 5.  $

Cash Fringe 6.  $
1.  $

  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

12/9/2013 *IF REQUIRED
WWS-CP1 *SEE REVERSE SIDE             PAGE NUMBER             OF                 

OSHA 10 ~ATTACH CARD TO 1ST CERTIFIED PAYROLL



                                                                                                                                                                                                  

*FRINGE BENEFITS EXPLANATION (P): 
               

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State 

Law (unemployment tax, worker’s compensation, income taxes, etc.).   

 
Please specify the type of benefits provided: 

1)  Medical or hospital care                                       4)  Disability                                          

2)  Pension or retirement                                            5)  Vacation, holiday                                                                                                                                             

3)  Life Insurance                                                       6)  Other (please specify)                                   

 

CERTIFIED STATEMENT OF COMPLIANCE 
 
For the week ending date of                                                     , 

 

I,                                                          of                                                      ,  (hereafter known as  

Employer) in my capacity as                                                         (title) do hereby certify and state: 

Section A: 

 

1.   All persons employed on said project have been paid the full weekly wages earned by them during             

the week in accordance with Connecticut General Statutes, section 31-53, as amended.  Further, I               
hereby certify and state the following: 

 

 a)  The records submitted are true and accurate; 

 
 b)  The rate of wages paid to each mechanic, laborer or workman and the amount of payment or 

 contributions paid or payable on behalf of each such person to any employee welfare fund, as 

 defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate 
 of wages and the amount of payment or contributions paid or payable on behalf of each such 

 person to any employee welfare fund, as determined by the Labor Commissioner pursuant to 

 subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not 
 less than those which may also be required by contract; 

 

 c)  The Employer has complied with all of the provisions in Connecticut General Statutes, 

 section 31-53 (and Section 31-54 if applicable for state highway construction); 
 

d)  Each such person is covered by a worker’s compensation insurance policy for the duration of   

his employment which proof of coverage has been provided to the contracting agency; 
 

 e) The Employer does not receive kickbacks, which means any money, fee, commission, credit, 

 gift, gratuity, thing of value, or compensation of any kind which is provided directly or  

 indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor 
 employee for the purpose of improperly obtaining or rewarding favorable treatment in  

 connection with a prime contract or in connection with a prime contractor in connection with a 

 subcontractor relating to a prime contractor; and 
 

 f) The Employer is aware that filing a certified payroll which he knows to be false is a class D 

 felony for which the employer may be fined up to five thousand dollars, imprisoned for up to 
 five years or both.  

 

2.    OSHA~The employer shall affix a copy of the construction safety course, program or 

training completion document to the certified payroll required to be submitted to the contracting 

agency for this project on which such persons name first appears.  
 

 

 
                                                                                                                                                    

            (Signature)            (Title)                                   Submitted on (Date) 
                                   

 

                                                                   

 

 

 

***THIS IS A PUBLIC DOCUMENT*** 

***DO NOT INCLUDE SOCIAL SECURITY NUMBERS*** 



Weekly Payroll Certification For PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTS Week-Ending Date:
Public Works Projects (Continued) Contractor or Subcontractor Business Name:

WEEKLY PAYROLL

PERSON/WORKER, APPR MALE/          WORK DAY AND DATE Total ST BASE HOURLY    TYPE OF     GROSS PAY              TOTAL DEDUCTIONS   GROSS PAY FOR
ADDRESS and SECTION RATE FEMALE CLASSIFICATION S M T W TH F S Hours         RATE    FRINGE FOR ALL WORK FEDERAL STATE THIS PREVAILING CHECK # AND 

    % AND    BENEFITS    PERFORMED          RATE JOB      NET PAY
RACE* Trade License Type TOTAL FRINGE    Per Hour     THIS WEEK

    & Number - OSHA Total BENEFIT PLAN    1 through 6 FICA WITH- WITH- OTHER
10 Certification Number                        HOURS WORKED EACH DAY        O/T Hours          CASH    (see back) HOLDING HOLDING

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1. $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

1.  $
  $ 2.  $
Base Rate 3.  $

4.  $
  $ 5.  $
Cash Fringe 6.  $

 *IF REQUIRED
12/9/2013
WWS-CP2             NOTICE:  THIS PAGE MUST BE ACCOMPANIED BY A COVER PAGE (FORM # WWS-CP1)        PAGE NUMBER             OF                 



[New] In accordance with Section 31-53b(a) of the CG.S. each contractor shall provide a copy of the OSHA 10 Hour Construction Safety and Health Card for each employee, to be attached to the first

certificd payroll on the project.

In accordance with Connecticut General Statutes, 31-53
PAYROLL CERTIFICATION FOR PUBLIC WORKS PROJECTSConnecticut Department of Labor

Certified Payrolls with a statement of compliance

Wage and Workplace Standards Division

shall be submitted monthl}' to the contracting agency.

WEEKLY PAYROLL200 Foil)' Brook 81vd.

Wethersfield, CT 06109CONTRACTOR NAME AND ADDRESS:

SUBCONTRACTOR NAME & ADDRESSWORKER'S COMPENSATION INSURANCE CARRIER

landon Corporation. 15 Connecticut Avenue, Northford, CT 06472

XYZ Corporation
Travelers Insurance Company

2 Main Street

POLICY # #BAC8888928
PA YROLL NUMBER

Week-EndingPROJECT NAME & ADDRESS Yantic, CT 06389

Date

DOT 105-296, Route 82
EFFECTIVE DATE: 1/1/09

1

9/26/09
EXPIRATION DATE: 12/31/09

PERSON/WORKER,

APPRMALE! WORK DAY AND DATETolal STBASE 1I0URL YTYPE OFGROSS PAYTOTAL DEDUCTIONSGROSS PAY FOR

ADDRESS and SECTION

RATEFEMALECLASSIFICATIONSMTWTIIFSHoursRATEFRINGEFOR ALLFEDERALSTATE THIS PREVAILINGCHECK # AND

%

AND BENEFITSWORK RATE JOBNET PAY

RACE'

Trade License Type20212223242526 TOTAL FRINGEPer HourPERFORMED LIST

& Number - OSHA

TotalBENEFIT PLANI through 6THIS WEEKFICAWITH-WITH-OTHER

10 Certification Number

HOURS WORKED EACH DAYOff HouCASH(see back) HOLDINGHOLDING

Robert Craft

S-TIMEI. $ 5.80

M/C
Electrical Lineman

$ 30.75
#123

81 Maple Street

E-1 123456788888
2 $

$1,582.80 P-xxxx$1,582.80

Owner

40
Base Rate 3 $ 2.01

Willimantic, CT 06226 OSHA 123456
4. $

$ xxx.xx

O-TIME $ 8.82
5. $

Cash Fringe

6. $

S-TIME

I. $

Ronald Jones
65%MISElectrical 88888 $ 19.992. $$1,464.80 G-xxx#124xx.xx

xxx.xxxx.xx $1,464.80
212 Elm Street

Apprentice 40
Norwich, CT 06360

Base Rate
3. $

$xxx.xxOSHA 234567
O-TIME4. $

$ 16.63

5. $
Cash Fringe

6. $

Franklin T. Smith

S-TIMEI. $
MIH

Project Manager 8
$

#125
234 Washington Rd.

2. $
$1,500.00xx.xxxx.xxxx.xxM-xx.x

8New london. CT

Base Rate3. $

06320

0- TIME4. $ xxx.XX

SECTION B

$5. $

Cash Fringe

6. $

S-TIME

1. $

$

2. $

Base Rate

3. $

O-TIME

4. $

$

5. $

Cash Frinl.!e

6 $

7/13/2009

'IF REQUIRED IOF ;:LWWS-CPI

'SEE REVERSE SIDEPAGE NUMBER

OSHA 10 -ATIACH CARD TO 1ST CERTIFIED PAYROLL



*FRINGE BENEFITS EXPLANATION (P):

Bona fide benefits paid to approved plans, funds or programs, except those required by Federal or State
Law (unemployment tax, worker's compensation, income taxes, etc.).

Please specify the type of benefits provided:

1) Medical or hospital care Blue Cross 4) Disability _

2) Pension or retirement 5) Vacation, holiday _

3) Life Insurance Utopia 6) Other (please specify) _

CERTIFIED STATEMENT OF COMPLIANCE

For the week ending date of 9/26/09-----------'
I, Robert Craft of XYZ Corporation , (hereafter known as

Employer) in my capacity as Owner (title) do hereby certify and state:

Section A:

I. All persons employed on said project have been paid the full weekly wages earned by them during
the week in accordance with Connecticut General Statutes, section 31-53, as amended. Further, I
hereby certify and state the following:

a) The records submitted are true and accurate;

b) The rate of wages paid to each mechanic, laborer or workman and the amount of payment or
contributions paid or payable on behalf of each such employee to any e'mployee welfare fund, as
defined in Connecticut General Statutes, section 31-53 (h), are not less than the prevailing rate
of wages and the amount of payment or contributions paid or payable on behalf of each such
employee to any employee'welfare fund, as determined by the Labor Commissioner pursuant to
subsection Connecticut General Statutes, section 31-53 (d), and said wages and benefits are not
less than those which may also be required by contract;

c) The Employer has complied with all of the provisions in Connecticut General Statutes,
section 31-53 (and Section 31-54 if applicable for state highway construction);

d) Each such employee of the Employer is covered by a worker's compensation insurance
policy for the duration of his employment which proof of coverage has been provided to the
contracting agency;

e) The Employer does not receive kickbacks, which means any money, fee, commission, credit,
gift, gratuity, thing of value, or compensation of any kind which is provided directly or
indirectly, to any prime contractor, prime contractor employee, subcontractor, or subcontractor
employee for the purpose of improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a prime contractor in connection with a
subcontractor relating to a prime contractor; and

f) The Employer is aware that filing a certified payroll which he knows to be false is a class D
felony for which the employer may be fined up to five thousand dollars, imprisoned for up to
five years or both.

2. OSHA-The employer shall affix a copy of the construction safety course, program or

training completion document to the certified payroll required to be submitted to the contracting

agency for this project on which such employee's name first appears.

~~~(Signature) ,

ow~
(Title)

/o/~-) t/ Cj
Submitte6 on (.Date)

Section B: Applies to CONNDOT Projects ONLY
That pursuant to CONNDOT contract requirements for reporting purposes only, all employees
listed under Section B who performed work on this project are not covered under the prevailing
wageRquirements defined in Connecticut General Statutes Section 31-53.

o u/I.../e; "
(Title)

Note: CTDOL will assume all hours worked were performed under Section A unless clearly
delineated as Section B WWS-CP I as such. Should an employee perform work under both

Section A and Section B, the hours worked and wages paid must be segregated for reporting
purposes.

***THIS IS A PUBLIC DOCUMENT***
***DO NOT INCLUDE SOCIAL SECURITY NUMBERS***



 
 Sec. 31-53b. Construction safety and health course. New miner training program. 

Proof of completion required for mechanics, laborers and workers on public works 

projects. Enforcement. Regulations. Exceptions. (a) Each contract for a public works 

project entered into on or after July 1, 2009, by the state or any of its agents, or by any 

political subdivision of the state or any of its agents, described in subsection (g) of section 

31-53, shall contain a provision requiring that each contractor furnish proof with the 

weekly certified payroll form for the first week each employee begins work on such project 

that any person performing the work of a mechanic, laborer or worker pursuant to the 

classifications of labor under section 31-53 on such public works project, pursuant to such 

contract, has completed a course of at least ten hours in duration in construction safety and 

health approved by the federal Occupational Safety and Health Administration or, has 

completed a new miner training program approved by the Federal Mine Safety and Health 

Administration in accordance with 30 CFR 48 or, in the case of telecommunications 

employees, has completed at least ten hours of training in accordance with 29 CFR 

1910.268. 

 
 (b) Any person required to complete a course or program under subsection (a) of this 

section who has not completed the course or program shall be subject to removal from the 

worksite if the person does not provide documentation of having completed such course or 

program by the fifteenth day after the date the person is found to be in noncompliance. The 

Labor Commissioner or said commissioner's designee shall enforce this section. 

 
 (c) Not later than January 1, 2009, the Labor Commissioner shall adopt regulations, in 

accordance with the provisions of chapter 54, to implement the provisions of subsections 

(a) and (b) of this section. Such regulations shall require that the ten-hour construction 

safety and health courses required under subsection (a) of this section be conducted in 

accordance with federal Occupational Safety and Health Administration Training Institute 

standards, or in accordance with Federal Mine Safety and Health Administration Standards 

or in accordance with 29 CFR 1910.268, as appropriate. The Labor Commissioner shall 

accept as sufficient proof of compliance with the provisions of subsection (a) or (b) of this 

section a student course completion card issued by the federal Occupational Safety and 

Health Administration Training Institute, or such other proof of compliance said 

commissioner deems appropriate, dated no earlier than five years before the 

commencement date of such public works project. 

 
 (d) This section shall not apply to employees of public service companies, as defined in 

section 16-1, or drivers of commercial motor vehicles driving the vehicle on the public 

works project and delivering or picking up cargo from public works projects provided they 

perform no labor relating to the project other than the loading and unloading of their cargo. 

 
 (P.A. 06-175, S. 1; P.A. 08-83, S. 1.) 

 

 



 History: P.A. 08-83 amended Subsec. (a) by making provisions applicable to public works 
project contracts entered into on or after July 1, 2009, replacing provision re total cost of 
work with reference to Sec. 31-53(g), requiring proof in certified payroll form that new 
mechanic, laborer or worker has completed a 10-hour or more construction safety course 
and adding provision re new miner training program, amended Subsec. (b) by substituting 
"person" for "employee" and adding "or program", amended Subsec. (c) by adding "or in 
accordance with Federal Mine  
Safety and Health Administration Standards" and setting new deadline of January 1, 2009, 

deleted former Subsec. (d) re "public building", added new Subsec. (d) re exemptions for 

public service company employees and delivery drivers who perform no labor other than 

delivery and made conforming and technical changes, effective January 1, 2009. 



        
 

  Section 31-55 of the CT State Statutes requires every contractor or subcontractor performing work for the  
state to post in a prominent place the prevailing wages as determined by the Labor Commissioner. 



STATUTE 31-55a 
 

- SPECIAL NOTICE - 

To: All State and Political Subdivisions,Their Agents, and Contractors 

Connecticut General Statute 31-55a - Annual adjustments to wage rates by 
contractors doing state work. 

Each contractor that is awarded a contract on or after October 1, 2002, for (1) the 
construction of a state highway or bridge that falls under the provisions of section 31-54 of 
the general statutes, or (2) the construction, remodeling, refinishing, refurbishing, 
rehabilitation, alteration or repair of any public works project that falls under the provisions 
of section 31-53 of the general statutes shall contact the Labor Commissioner on or before 
July first of each year, for the duration of such contract, to ascertain the prevailing rate of 
wages on an hourly basis and the amount of payment or contributions paid or payable on 
behalf of each mechanic, laborer or worker employed upon the work contracted to be done, 
and shall make any necessary adjustments to such prevailing rate of wages and such payment 
or contributions paid or payable on behalf of each such employee, effective each July first. 

 The prevailing wage rates applicable to any contract or subcontract awarded on 
or after October 1, 2002 are subject to annual adjustments each July 1st for the 
duration of any project which was originally advertised for bids on or after 
October 1, 2002.  

 Each contractor affected by the above requirement shall pay the annual adjusted 
prevailing wage rate that is in effect each July 1st, as posted by the Department 
of Labor.  

 It is the contractor’s responsibility to obtain the annual adjusted prevailing 
wage rate increases directly from the Department of Labor’s Web Site. The 
annual adjustments will be posted on the Department of Labor Web page: 
www.ctdol.state.ct.us. For those without internet access, please contact the 
division listed below. 

 The Department of Labor will continue to issue the initial prevailing wage rate 
schedule to the Contracting Agency for the project. All subsequent annual 
adjustments will be posted on our Web Site for contractor access.    

Any questions should be directed to the Contract Compliance Unit, Wage and 
Workplace Standards Division, Connecticut Department of Labor, 200 Folly Brook 
Blvd., Wethersfield, CT 06109 at (860)263-6790. 

 

http://www.ctdol.state.ct.us/


 Town of Trumbull 
 Blackhouse Road Storm Drainage Repairs 

 

 
 

 
 

TECHNICAL 

SPECIFICATIONS 



Town of Trumbull 
Blackhouse Road Storm Drainage Repairs 

 

Standard Form 816 Pay Items - 1 

STANDARD DOT FORM 816 PAY ITEMS 

 

020205 Cut Bituminous Concrete Pavement 

 

All work under this item shall conform to Section 2.02 of Form 816. 

 

040605 Bituminous Concrete Pavement Repair 

 

All work under these items shall conform to Section 4.06 of Form 816. 

 

081504 Bituminous Concrete Lip Curb 

   

All work under this item shall conform to Section 8.15 of Form 816. 

 

094400 Topsoil 

 

All work under these items shall conform to Section 9.44 of Form 816. 

 

095000 Turf Establishment 

   

All work under this item shall conform to Section 9.45 of Form 816. 

 

 

Note: 

 

Payment for temporary asphalt and grass restoration will not be included as part of the 

various items for Catch Basin, Pipe, etc.   

 

Pavement repair shall be paid for as part of Item 040605 - Bituminous Concrete Pavement 

Repair. 

 

Grass Restoration shall be paid for as part of Item 094400 - Topsoil and 095000 - Turf 

Establishment. 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs 
 

  ITEM 2000101 - 1 

 

ITEM 2000101 – Inlet Protection 

 

Description:   

 

This work shall consist of installation of inlet protection at catch basin at the locations and in 

conformance with the details as shown on the plans or as directed by the Engineer. 

 

Materials:   

 

All materials shall be provided by the Contractor and shall meet the current standards of the 

affected service. 

 

1. Siltsack ® shall be a manufactured by ACF Environmental, 2831 Cardwell Road, 

Richmond, VA 23237 or approved equal. 

 

 

Construction Methods:  

 

The contractor shall install the Siltsack in accordance with the manufacturer’s 

recommendations.  The contractor shall maintain and clean the Siltsack when filled or 

directed.  The contractor shall dispose of the material accumulated in the Siltsack in 

accordance with all applicable regulations.  

 

Method of Measurement:  The work and materials shall be measured for payment as each 

“Inlet Protection” installed and accepted in place.  The Inlet Protection will only be measured 

once for each location regardless of the number of times it is cleaned and reset. 

 

 

Basis of Payment:  This work will be paid for at the contract unit price per each “Inlet 

Protection” complete in place, which price shall include, and all materials, equipment, tools 

and labor incidental thereto. 

 
 
Item Number  Item Name     Pay Unit 

 
2000101  Inlet Protection    Each 

 

 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs 
 

  ITEM# 2024520A 
   

ITEM #2024520A – TEST PIT EXCAVATION 

 

Description: The Contractor shall excavate test pits to locate or examine soils, 
groundwater, drains, pipes, rock, public utilities, subsurface structures, or any other 

obstacles or conditions when ordered by the Engineer. 
 
The Contractor shall notify the proper authority having control of a specific 

utility/subsurface structure that test pits will be made in a specific area. 
 

This Work shall consist of the satisfactory removal of all materials including 
pavements and water within the limits of the test pit as necessary. Also included is 
the satisfactory stockpiling, disposal of surplus or unsuitable material, backfilling 

and compacting of the test pit with suitable material as accepted by the Engineer. 
This work shall be done where shown on the Contract Drawings or where directed 

or accepted by the Engineer. Work shall be done in conformance with all applicable 
safety codes. 
 

Construction Methods: Unless otherwise ordered, the Contractor shall dig Test 
Pits as needed at least 14 days prior to the start of any underground installations 

within this area. He shall notify the Engineer of the opening and not backfill until 
the Engineer has observed the result of the excavation and measured the 

excavation and located all objects within the test pit. The Contractor shall also 
measure the size, configuration and exact horizontal and vertical local of all utilities, 
pipe or other obstacles uncovered in the pits dug under this item. 

 
Excavation of test pits shall be accomplished by such means as are required to 

ensure that any underground utilities or structures as may be encountered are not 
damaged. It shall be the Contractor's sole responsibility for any damages incurred 
during the excavation operations. Any such damages shall be repaired or replaced 

by him (if permitted) to the satisfaction of the State/ Responsible Agency/Engineer 
at the Contractor's own expense. Where the repair and/or replacement must be 

done by the State/Responsible Agency any and all costs hereof shall be borne by 
the Contractor. 
 

Where the test pit is to be excavated within an existing pavement area, the 
pavement and/or base shall be removed in accordance with appropriate sections of 

the Standard Specifications. 
 
Where an existing pavement has been removed for the test pit excavation, the 

surface shall be restored in accordance with appropriate sections of the Standard 
Specifications as ordered by the Engineer. 

 
In all other areas, the surface of the test pit area shall be restored to a condition 
equal or better than prior to excavation as directed by the Engineer. 

 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs 
 

  ITEM# 2024520A 
   

Method of Measurement: Test pits will be measured for payment by the actual 
length, width and depth of the excavation within limits and at locations ordered-by 

the Engineer. If any pit is not backfilled and subsequently incorporated into the 
excavation, said pit will not be measured for payment under the Item "Test Pit 

Excavation". 
 
Basis of Payment: Payment will be made at the unit price bid per Cubic Yard for 

''Test Pit 
 

Excavation" and will include all labor, equipment and materials required to excavate 
and backfill the test pit and patch paved areas with material that is the same as 
that surrounding the test pit. 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs 
 

  ITEM 050705 - 1 

ITEM 050705A – CATCH BASINS 

ITEM 050705B – 2’ CATCH BASIN SUMP 

ITEM 050705C – 4’ CATCH BASIN SUMP AND TRAP HOOD 

ITEM 050705D – CONNECTION TO EXISTING CATCH BASIN OR MANHOLE 

ITEM 050705E – 48” STORM MANHOLE 

  

Catch basins shall be constructed in accordance with FORM 816, Article 5.07, supplemented 

or amended as follows: 

 

Article 5.07.01 - Description: Add the following: 

 

This item shall include the removal and disposal of existing structures where proposed catch 

basins, manholes and drop inlets are shown to replace an existing structure. 

 

Article 5.07.03 – Construction Methods: Add the following: 

 

Where proposed catch basins are shown in the same location as existing catch basins, the 

Contractor shall remove and properly dispose of the existing structure prior to installation of 

the proposed catch basin.  The Contractor shall take care to protect existing pipes shown to 

remain during the removal of existing catch basins.  Reconnect pipes to the proposed catch 

basin. 

 

All proposed catch basins shall be cleaned after substantial completion of the storm 

drainage project to remove any debris and/or sediment accumulated during construction 

activities. 

 

Article 5.07.04 - Method of Measurement: Add the following:  

 

1. Removal of existing catch basins or manholes will not be measured for payment. All 

materials, equipment, tools and labor incidental thereto shall be included in the Bid 

price for Catch Basins, Catch Basin Sumps, Connection to Existing Catch Basin or 

Manhole and 48” storm Manholes.   

 

2. Excavation and backfill, including temporary pavement repair and/or restoration, for 

new catch basins, manholes or drop inlets, will not be measured for payment.  All 

materials, equipment, tools and labor incidental thereto shall be included in the Bid 

price for Catch Basins, Manholes and Drop Inlets.   

 

3. Catch Basins will be measure for payment in vertical feet from the top of the precast 

sump to the bottom of the concrete top and will include the brick course. 

 

4. 2’ Catch Basin Sumps will be measured for payment for each sump that is installed 

and completed in place 

 

5. 4’ Catch Basin Sumps and trap hood will be measured for payment for each sump 

that is installed and completed in place. 

 

6. Connection of pipes to existing catch basin or manhole will be measured only at 

structures that are not replaced or rebuilt.  There will be only one connection 

measured for payment per structure regardless if there are more than one (1) pipe 

being connected.  

 

7. Storm Manholes will be measured for payment for each that is installed and 

completed in place. 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs 
 

  ITEM 050705 - 2 

 

 

There will be no direct measurement for the cleaning of proposed catch basins, manholes or 

drop inlets.  All materials, equipment, tools and labor incidental thereto shall be included in 

the Bid price for Catch Basins, Catch Basin Sumps and Connection to Existing Catch Basin or 

Manhole.   

 

Article 5.07.05 – Basis of Payment: Delete the following:  

 

“1. Excavation will be paid for as “Trench Excavation” in accordance with the provisions of 

FORM 816, Article 2.05.05.”  

 

And replace with the following: 

 

“1. Excavation: There will be no separate payment for excavation and backfill, including 

temporary pavement repair and/or restoration.  All materials, equipment, tools and labor 

incidental thereto shall be included in the Bid price for Catch Basins, Manholes and Drop 

Inlets.” 

 

There will be no direct payment for the cleaning of proposed catch basins, manholes or drop 

inlets.  All materials, equipment, tools and labor incidental thereto shall be included in the 

Bid price for Catch Basins, Manholes and Drop Inlets.   

 

 

Item Number  Item Name       Pay Unit 

  

050705A  Catch Basin       VF 

050705B  2’ Catch Basin Sump      Each 

050705C  4’ Catch Basin Sump and Trap Hood   Each 

050705D  Connection to Existing Catch Basin or Manhole  Each 

050705E  48” Storm Manhole      Each 

 

 



 Town of Trumbull  

 Blackhouse Road Storm Drainage Repairs  

 

  ITEM 065105 - 1 
 

ITEM 065101A - 6” PERFORATED PVC 

ITEM 065101B – 6” SOLID PVC 

 

ITEM 0605105A - 12” PVC 

ITEM 0605105B - 15” PVC 

ITEM 0605105C - 18” PVC 

ITEM 065105D - 12” X 6” PVC, TEE CONNECTION 

ITEM 065105E - 15” X 6” PVC, TEE CONNECTION 

ITEM 065105F - 18” X 6” PVC, TEE CONNECTION  
ITEM 0605105G - 24” RCP 

 
New pipe culverts shall be constructed in accordance with FORM 816, Article 6.51, 

supplemented or amended as follows: 

 

Article 6.51.01 - Description: Add the following: 

 

This item shall include the removal and proper disposal of existing pipe culverts where new 

pipe culverts are shown to replace existing pipe culverts. 

 

Article 6.51.03 – Construction Methods: Add the following: 

 

Where new culverts are shown to replace existing culverts, the Contractor shall remove and 

properly dispose of the existing culvert prior to installation of the new culvert.  The 

Contractor shall take care to protect existing structures shown to remain during the removal 

of existing culverts.  Connect new culverts to the new or existing catch basins, manholes 

and drop inlets as shown.  The contractor is responsible for maintaining the flow in the 

system during rainfall or runoff events.  

 

Article 6.51.04 - Method of Measurement: Delete the following sections:  

 

4. Excavation for Trench will be measured for payment in accordance with Article 

2.05.04. 

 

5. Gravel Fill will not be measured for payment. 

 

6. Bedding Material will not be measured for payment. 

 

And add the following sections: 

 

Removal of existing pipe culverts will not be measured for payment. All materials, 

equipment, tools and labor incidental thereto shall be included in the Bid price for Culverts 

of the type, size and length called for on the plans or as ordered.   

 

Excavation, backfill, gravel fill, bedding material, temporary pavement repair and/or lawn 

restoration for new culverts will not be measured for payment.  All materials, equipment, 

tools and labor incidental thereto shall be included in the Bid price for Culverts of the type, 

size and length called for on the plans or as ordered.   

 

 

Article 6.51.05 – Basis of Payment: Delete the following sections:  

 

 

And replace with the following sections: 
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There will be no separate payment for the removal of existing pipe culverts.  All materials, 

equipment, tools and labor incidental thereto shall be included in the Bid price for Culverts 

of the type, size and length called for on the plans or as ordered.   

 

There will be no separate payment for excavation, backfill, gravel fill, bedding material and 

temporary pavement repair and/or lawn restoration for new culverts.  All materials, 

equipment, tools and labor incidental thereto shall be included in the Bid price for Culverts 

of the type, size and length called for on the plans or as ordered.   

 

 

Item Number  Item Name      Pay Unit 

  

065101A  6” Perforated PVC     LF 

 

065105A  12” PVC      LF 

065105B  15” PVC      LF 

065105C  18” PVC       LF 

065105D   12” X 6” PVC, TEE CONNECTION   EACH 

065105E   15” X 6” PVC, TEE CONNECTION   EACH 

065105F   18” X 6” PVC, TEE CONNECTION    EACH 

065105G   24” RCP       LF 
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ITEM 0971001A MAINTENANCE AND PROTECTION OF TRAFFIC 

 

There will be no method of measurement or basis of payment for this item.  The 

cost of this item is to be included in the cost of other items. Maintenance and 

Protection of Traffic” and all materials, equipment, tools and labor incidental 

thereto shall be included in the general cost of all other pay items. 

 

Article 9.71.01 – Description is supplemented by the following: 

 

The Contractor shall maintain and protect traffic in the project area. The Contractor shall 

submit a plan showing proposed Maintenance and Protection of Traffic measures for approval 

by the Town of Trumbull and the Engineer prior to the start of construction activities. 

 

 

ALL ROADWAYS 

 

The Contractor shall maintain and protect one lane of through traffic in each direction, each 

lane on a paved travelpath not less than 11 feet in width. 

 

Excepted therefrom will be those periods, during the allowable periods, when the Contractor 

is actively working, at which time the Contractor will be allowed to maintain and protect at 

least an alternating one-way traffic operation on a paved travelpath not less than 12 feet in 

width.  The length of the alternating one-way traffic operation shall not exceed 300 feet. 

 

 

COMMERCIAL AND RESIDENTIAL DRIVEWAYS 

 

The Contractor shall maintain access to and egress from all commercial and residential 

driveways throughout the project limits.  The Contractor will be allowed to close said 

driveways to perform the required work during those periods when the businesses are 

closed unless permission is granted from the business owner to close the driveway during 

business hours.  If a temporary closure of a residential driveway is necessary, the 

Contractor shall coordinate with the owner to determine the time period of the closure. 

 

 

Article 9.71.03 - Construction Method is supplemented as follows: 

 

SIGNING 

 

The Contractor shall temporarily relocate signs and sign supports as many times as deemed 

necessary and install temporary sign supports and foundations if necessary and as directed 

by the Engineer.  The temporary relocation of signs and supports, and the furnishing, 

installation and removal of any temporary supports and foundations, shall be paid for under 

the item “Maintenance and Protection of Traffic.”  Temporary overhead sign supports and 

foundations shall be paid for under the appropriate item(s). 
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SIGNING PATTERNS 

 

The Contractor shall erect and maintain all signing patterns in accordance with the traffic 

control plans contained herein.  Proper distances between advance warning signs and 

proper taper lengths are mandatory.   

 

TRAFFIC CONTROL DURING CONSTRUCTION OPERATIONS  

 

The following guidelines shall assist field personnel in determining when and what type of 

traffic control patterns to use for various situations.  These guidelines shall provide for the 

safe and efficient movement of traffic through work zones and enhance the safety of work 

forces in the work area. 

 

TRAFFIC CONTROL PATTERNS: Traffic control patterns shall be used when a work 

operation requires that all or part of any vehicle or work area protrudes onto any part of a 

travel lane or shoulder.  For each situation, the installation of traffic control devices shall be 

based on the following: 

Speed and volume of traffic 

Duration of operation 

Exposure to hazards 

 

Traffic control patterns shall be uniform, neat and orderly so as to command respect from 

the motorist. 

 

In the case of a horizontal or vertical sight restriction in advance of the work area, the 

traffic control pattern shall be extended to provide adequate sight distance for approaching 

traffic. 

 

If a lane reduction taper is required to shift traffic, the entire length of the taper should be 

installed on a tangent section of roadway so that the entire taper area can be seen by the 

motorist. 

 

Any existing signs that are in conflict with the traffic control patterns shall be removed, 

covered, or turned so that they are not readable by oncoming traffic. 

 

When installing a traffic control pattern, a Buffer Area should be provided and this area shall 

be free of equipment, workers, materials and parked vehicles. 

 

Traffic control patterns will not be required when vehicles are on an emergency patrol type 

activity or when a short duration stop is made and the equipment can be contained within 

the shoulder.  Flashing lights and appropriate trafficperson shall be used when required. 

 

Although each situation must be dealt with individually, conformity with the typical traffic 

control plans contained herein is required.  In a situation not adequately covered by the 

typical traffic control plans, the Contractor must contact the Engineer for assistance prior to 

setting up a traffic control pattern. 

 

PLACEMENT OF SIGNS:  Signs must be placed in such a position to allow motorists the 

opportunity to reduce their speed prior to the work area.  Signs shall be installed on the 

same side of the roadway as the work area.  On multi-lane divided highways, advance 

warning signs may be installed on both sides of the highway.  On directional roadways (on-

ramps, off-ramps, one-way roads), where the sight distance to signs is restricted, these 

signs should be installed on both sides of the roadway. 
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Allowable Adjustment of Signs and Devices 

Shown on the Traffic Control Plans 

The traffic control plans contained herein show the location and spacing of signs and devices 

under ideal conditions.  Signs and devices should be installed as shown on these plans 

whenever possible. 

 

The proper application of the traffic control plans and installation of traffic control devices 

depends on actual field conditions. 

 

Adjustments to the traffic control plans shall be made only at the direction of the Engineer 

to improve the visibility of the signs and devices and to better control traffic operations.  

Adjustments to the traffic control plans shall be based on safety of work forces and 

motorists, abutting property requirements, driveways, side roads, and the vertical and 

horizontal curvature of the roadway. 

 

The Engineer may require that the traffic control pattern be located significantly in advance 

of the work area to provide better sight line to the signing and safer traffic operations 

through the work zone. 

 

Table I indicates the minimum taper length required for a lane closure based on the posted 

speed limit of the roadway.  These taper lengths shall only be used when the recommended 

taper lengths shown on the traffic control plans cannot be achieved. 

TABLE I – MINIMUM TAPER LENGTHS 

 

POSTED SPEED LIMIT 

MILES PER HOUR 

MINIMUM TAPER LENGTH IN FEET FOR A 

SINGLE LANE CLOSURE 

30 OR LESS 

35 

40 

45 

50 

55 

65 

180 

250 

320 

540 

600 

660 

780 
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SECTION 1. WORK ZONE SAFETY MEETINGS 

1.a) Prior to the commencement of work, a work zone safety meeting will be conducted 

with representatives of DOT Construction, Connecticut State Police (Local Barracks), 

Municipal Police, the Contractor (Project Superintendent) and the Traffic Control 

Subcontractor (if different than the prime Contractor) to review the traffic 

operations, lines of responsibility, and operating guidelines which will be used on the 

project. Other work zone safety meetings during the course of the project should be 

scheduled as needed. 

1.b) A Work Zone Safety Meeting Agenda shall be developed and used at the meeting to 

outline the anticipated traffic control issues during the construction of this project.  

Any issues that can’t be resolved at these meetings will be brought to the attention 

of the Trumbull DPW. 

SECTION 2. INSTALLING AND REMOVING TRAFFIC CONTROL PATTERNS 

2.a) Lane Closures shall be installed beginning with the advanced warning signs and 

proceeding forward toward the work area. 

2.b) Lane Closures shall be removed in the reverse order, beginning at the work area, or 

end of the traffic control pattern, and proceeding back toward the advanced warning 

signs. 

2.c) Stopping traffic may be allowed: 

 As per the contract for such activities as blasting, steel erection, etc. 

 During paving, milling operations, etc. where, in the middle of the 

operation, it is necessary to flip the pattern to complete the operation on 

the other half of the roadway and traffic should not travel across the 

longitudinal joint or difference in roadway elevation.  

 To move slow moving equipment across live traffic lanes into the work area. 

2.d) Under certain situations when the safety of the traveling public and/or that of the 

workers may be compromised due to conditions such as traffic volume, speed, 

roadside obstructions, or sight line deficiencies, as determined by the Engineer 

and/or State Police, traffic may be briefly impeded while installing and/or removing 

the advanced warning signs and the first ten traffic cones/drums only.  Appropriate 

measures shall be taken to safely slow traffic.  If required, State Police may use 

traffic slowing techniques, including the use of Truck Mounted Impact Attenuators 

(TMAs) as appropriate, for a minimum of one mile in advance of the pattern starting 

point.  Once the advanced warning signs and the first ten traffic cones/drums are 

installed/removed, the two TMAs and sign crew should continue to install/remove the 

pattern as described in Section 4c and traffic shall be allowed to resume their normal 

travel. 

 

2.e) The Contractor must adhere to using the proper signs, placing the signs correctly, 

and ensuring the proper spacing of signs. 
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2.f) Additional devices are required on entrance ramps, exit ramps, and intersecting 

roads to warn and/or move traffic into the proper travelpath prior to merging/exiting 

with/from the main line traffic.  This shall be completed before installing the mainline 

pattern past the ramp or intersecting roadway. 

2.g) Prior to installing a pattern, any conflicting existing signs shall be covered with an 

opaque material.  Once the pattern is removed, the existing signs shall be 

uncovered. 

2.h) On limited access roadways, workers are prohibited from crossing the travel lanes to 

install and remove signs or other devices on the opposite side of the roadway.  Any 

signs or devices on the opposite side of the roadway shall be installed and removed 

separately. 

SECTION 3. USE OF HIGH MOUNTED INTERNALLY ILLUMINATED FLASHING 

ARROW 

3.a) On limited access roadways, one Flashing Arrow shall be used for each lane that is 

closed.  The Flashing Arrow shall be installed concurrently with the installation of the 

traffic control pattern and its placement shall be as shown on the traffic control plan.  

For multiple lane closures, one Flashing Arrow is required for each lane closed.  If 

conditions warrant, additional Flashing Arrows should be employed (i.e.: curves, 

major ramps, etc.). 

3.b) On non-limited access roadways, the use of a Flashing Arrow for lane closures is 

optional.  The roadway geometry, sight line distance, and traffic volume should be 

considered in the decision to use the Flashing Arrow. 

3.c) The Flashing Arrow shall not be used on two lane, two-way roadways for temporary 

alternating one-way traffic operations.  

3.d) The Flashing Arrow board display shall be in the “arrow” mode for lane closure tapers 

and in the “caution” mode (four corners) for shoulder work, blocking the shoulder, or 

roadside work near the shoulder.  The Flashing Arrow shall be in the “caution” mode 

when it is positioned in the closed lane. 

3.e) The Flashing Arrow shall not be used on a multi-lane roadway to laterally shift all 

lanes of traffic, because unnecessary lane changing may result. 

3.f) If the required number of Flashing Arrows is not available, the traffic control pattern 

shall not be installed. 
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SECTION 4. USE OF TRAFFIC DRUMS AND TRAFFIC CONES 

4.a) Traffic drums shall be used for taper channelization on limited-access roadways, 

ramps, and turning roadways and to delineate raised catch basins and other hazards. 

4.b) Traffic drums shall be used in place of traffic cones in traffic control patterns that are 

in effect for more than a 72-hour duration. 

4.c) Traffic Cones less than 42 inches in height shall not be used on limited-access 

roadways or on non-limited access roadways with a posted speed limit of 45 mph 

and above. 

4.d) Typical spacing of traffic drums and/or cones shown on the Traffic Control Plans in 

the Contract are maximum spacings and may be reduced to meet actual field 

conditions as required.   

SECTION 5. GENERAL  

5.a) If the required minimum number of signs and equipment (i.e. one High Mounted 

Internally Illuminated Flashing Arrow for each lane closed, two TMAs, Changeable 

Message Sign, etc.) are not available, the traffic control pattern shall not be 

installed. 

5.b) The Contractor shall have back-up equipment (TMAs, High Mounted Internally 

Illuminated Flashing Arrow, Changeable Message Sign, construction signs, 

cones/drums, etc.) available at all times in case of mechanical failures, etc.  The only 

exception to this is in the case of sudden equipment breakdowns in which the pattern 

may be installed but the Contractor must provide replacement equipment within 24 

hours. 

5.c) Failure of the Contractor to have the required minimum number of signs and 

equipment, which results in the not being installed, shall not be a reason for a time 

extension. 

5.d) In cases of legitimate differences of opinion between the Contractor and the 

Inspection staff, the Inspection staff shall err on the side of safety.  The matter shall 

be brought to the District Office for resolution immediately or, in the case of work 

after regular business hours, on the next business day. 

 

SECTION 6. WORK ZONE SAFETY MEETING AGENDA 

 

1) Review Project scope of work and time. 

2) Review requirements of the Trumbull Police Department traffic control. 

3) Review Work Zone Safety Procedures. 

4) Review Contractor’s schedule and method of operations. 

5) Review areas of special concern: ramps, turning roadways, medians, lane drops, etc. 

6) Open discussion of work zone questions and issues. 
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8) Discussion of review and approval process for changes in contract requirements as they 

relate to work zone areas. 
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Article 9.71.05 – Basis of Payment is supplemented by the following: 

 
Furnishing, installing, and removing the material for the temporary traversable slope in 

those areas where a longitudinal dropdown exists shall be included in “Maintenance and 

Protection of Traffic”. 

 

Temporarily relocating existing signs and sign supports as many times as deemed necessary 

and furnishing, installing and removing temporary sign supports and foundations if necessary 

during construction of the project shall be included in “Maintenance and Protection of Traffic”. 

 

There will be no direct payment for “Maintenance and Protection of Traffic”.  The price for 

“Maintenance and Protection of Traffic” and all materials, equipment, tools and labor 

incidental thereto shall be included in the general cost of all other pay items. 
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